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AN ORDINANCE TO AUTHORIZE AND APPROVE TWO ONE-YEAR
EXTENSIONS OF CONTRACT 21004WD BETWEEN THE CITY OF
WILMINGTON AND DIAMOND MECHANICAL, INC. FOR HVAC AND
RELATED SYSTEMS INSPECTION AND MAINTENANCE

WHEREAS, pursuant to Section 2-308 and Section 8-200 of the City Charter, the
City of Wilmington is authorized to enter into contracts for the supply of personal property or
the rendering of services for a period of more than one year if approved by City Council by
ordinance; and

WHEREAS, the City publicly advertised the specifications for Contract 21004WD
“HVAC & Related Systems Inspection & Maintenance” (the “Contract”) in accordance with
the requirements of Section 8-200 of the City Charter, and subsequently awarded the
Contract, a copy of which, in substantial form, is attached hereto and incorporated by
reference herein as Exhibit “A”, to Diamond Mechanical, Inc., the lowest responsible bidder;
and

WHEREAS, the primary purpose of the Contract is to provide inspection and
maintenance of heating, air conditioning, ventilation, and related systems at numerous City
sites; and

WHEREAS, the term of the Contract is for the period from July 1, 2020 through
June 30, 2021, at an estimated price of One Hundred Two Thousand, Two Hundred Forty-
Eight Dollars ($102,248.00), with the possibility of two (2) extensions of one (1) year
thereafter on the same terms and conditions, at the option of the City, subject to budget
appropriations; and

WHEREAS, it is the recommendation of the Department of Public Works that
Council authorize the City to exercise the options to extend the Contract for two (2)

additional periods of one (1) year.



NOW, THEREFORE, THE COUNCIL OF THE CITY OF WILMINGTON
HEREBY ORDAINS:

SECTION 1. The two (2) one-year extension options to Contract 21004WD “HVAC
& Related Systems Inspection & Maintenance” between the City of Wilmington and
Diamond Mechanical, Inc., a copy of which Contract, in substantial form, is attached hereto
as Exhibit “A”, at an estimated price of One Hundred Two Thousand, Two Hundred Forty-
Eight Dollars ($102,248.00) for each extension period, are hereby approved, and the Mayor,
or his designee, is hereby authorized to exercise the City’s options, as well as take all
additional undertakings related thereto, as may be necessary.

SECTION 2. This Ordinance shall become effective upon its passage by City

Council and approval by the Mayor.

First Reading............... February 18, 2021
Second Reading............ February 18, 2021
Third Reading...............

Passed by City Council,

President of City Council

ATTEST:
City Clerk
Approved this ___ day of , 2021.
Mayor



SYNOPSIS: This Ordinance authorizes the City to exercise two (2) one-year options to
extend Contract 21004WD “HVAC & Related Systems Inspection & Maintenance” between
the City of Wilmington and Diamond Mechanical, Inc.

FISCAL IMPACT STATEMENT: The fiscal impact of this Ordinance is two (2) one-year
contract extensions at an estimated price of One Hundred Two Thousand, Two Hundred
Forty-Eight Dollars ($102,248.00) per extension.
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EXHIBIT A



Ad Number: 0004116080 Run Dates: 03/24/2020, 03/31/2020

The City of Wilmington will receive sealed bids
at the Division of Procurement & Records, 5th Fl., Louis L. Redding Bidg.,
800 French St., Wilm., DE 19801 for:

21004WD - HVAC & RELATED SYSTEMS INSPECTION & MAINTENANCE
—and--
21005WD - BOILER INSPECTION & MAINTENANCE SERVICES

Bid opening: Tuesday, April 21, 2020, at 3:00 p.m., in the 5th Floor Finance
Conference” Room, Louis L. Redding City/County Building, 800 French
Street, Wilmington, DE 19801.

Specifications may be obtained at the above address for the Division of
Procurement & Records.

Philiﬁ Ceresini
Purchasing Agent Il
Division o? Procurement and Records
Department of Finance
peeresini@wilmingtonde.gov
www.wilmingtonde.gov
3/24, 3/31-NJ
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)‘ Street Address: (302) 324-2500
950 West Basin Road (800) 235-9100
:’:’ -rhe NewsJournaI New Castle, DE 19720
| Legal Desk:
" Medlo Group Mailing Address: (302) 324-2676
@ A GANMETT COMPANY PO. Box 156505 Legal Fax:
Wilmington, DE 19850 302 324-2249

SD CITY WILM PURCHASING DIV
800 N FRENCH STFL 5

WILMINGTON, DE 19801

DE,

AFFIDAVIT OF PUBLICATION

# of Affidavits: 1
This is not an invoice

State of Delaware
New Castle County

Personally appeared The News Journal

Of the The News Journal Media Group, a newspaper printed, published and circulated in the State of Delaware, who
‘ng duly sworn, deposeth and saith that the advertisement of which the annexed is a true copy, has been published in the
d newspaper 2 times, once in each issue as follows:

03/24/2020, 03/31/2020 A.D 2020

Swgrn and subscribed before me, this 31 d
020

Gait dligusi

Ad Number: 0004116080 Legal notification printed at larger size for affidavit.
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Classified Ad Receipt
(For Info Only - NOT A BILL)

Customer: SD CITY WILM PURCHASING DIV Ad No.:
Address: 800N FRENCH STFL5 Pymt Method
WILMINGTON DE 19801 Net Amt:
USA
Run Times: 2 No. of Affidavits:

Run Dates: 03/24/20, 03/31/20

Text of Ad:

The City of Wilmington will receive sealed bids
at the Division of Procurement & Records, 5th Fl., Louis L. Redding Bldg.,
800 French St., Wilm., DE 19801 for:

21004WD - HVAC & RELATED SYSTEMS INSPECTION & MAINTENANCE
-and--
21005WD - BOILER INSPECTION & MAINTENANCE SERVICES

Bid opening: Tuesday, April 21, 2020, at 3:00 p.m., in the 5th Floor Finance
Conference Room, Louis L. Redding City/County Building, 800 French
Street, Wilmington, DE 19801.

cifications may be obtained at the above address for the Division of
urement & Records.

Philip Ceresini
Purchasing Agent Il
Division of Procurement and Records
Department of Finance
pceresini@wilmingtonde.gov
www.wilmingtonde.gov

3/24, 3/31-NJ
0004116080-01

3600 Highway 66, Neptune, NJ 07753

0004116080
Invoice

$281.00
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a ADDENDUM #2

21004WD — HVAC AND RELATED SYSTEMS INSPECTIONS AND
MAINTENANCE SERVICES

21005WD - BOILER INSPECTION AND MAINTENANCE SERVICES

The Bid Submittal and Opening Date have been revised. Bids are
now due on Tuesday, May 12, 2020 by 3:00 pm.

Bid Opening: Tuesday, May 12, 2020, at 3:00 pm in the Finance
Department Conference Room, 5 Floor, Louis L.
Redding City/County Building, 800 French Street,
Wilmington, DE 19801.

ALL OTHER PROVISIONS OF THIS SOLICITATION REMAIN THE SAME.

Issued 17 April 2020 by the
Procurement and Records Division, Department of Finance
Louis L. Redding City County Building, 800 French Street
Wilmington, DE 19801




ADDENDUM #1

21004WD — HVAC AND RELATED SYSTEMS INSPECTIONS AND
MAINTENANCE SERVICES

21005WD — BOILER INSPECTION AND MAINTENANCE SERVICES

21004WD: Page 2000-1, Paragraph 1.02.A the number of visits
should read two (2) per year not Three (3). All other
references refer to two visits.

21005WD: Due to a copying error, Page 2000-9 was not copied in
the hard copies. Please insert Page 2000-9
(attached)

ALL OTHER PROVISIONS OF THIS SOLICITATION REMAIN THE SAME.

Issued 16 March 2020 by the
Procurement and Records Division, Department of Finance
Louis L. Redding City County Building, 800 French Street
Wilmington, DE 19801



INSTRUCTIONS TO BIDDERS

1. Bids on City Contract 21004WD — HVAC & RELATED SYSTEMS INSPECTION &
MAINTENANCE will be publicly opened and read aloud in the 5 Floor Finance Conference Room, Louis L.
Redding City/County Building, 800 French Street, Wilmington, DE 19801 on Tuesday, April 21, 2020, AT
3:00 p.m.

2. Proposals must be in triplicate, sealed in an envelope, and the envelope endorsed ' Bid for City Contract
21004WD —HVAC & RELATED SYSTEMS INSPECTION & MAINTENANCE" and addressed to the
Department of Finance, Division of Procurement and Records, 5% Floor, Louis L. Redding City/County Building, 800
French Street, Wilmington, Delaware.

3. Any bid may be withdrawn prior to the schedule time for opening of bids or authorized postponement thereof. No
bid may be withdrawn within thirty (30) calendar days after the actual opening thereof.

4. The successful bidder will be required to have or obtain an appropriate business license from the Department of
Finance, Revenue Division, City of Wilmington, in order to be awarded the contract. Before obtaining a City of
Wilmington Business License, all applicants must show proof of a current State of Delaware Business License.

5. The corporation, the successful bidder shall furnish a certificate from the State where it is incorporated, stating
that it is a subsisting corporation. The corporation shall also furnish one (1) original and two (2) copies of the excerpts of
the corporate minutes, which grant authority to those who sign and attest the contract. The Corporate Seal shall be affixed
where signatures are attested.

6. The successful bidder will be required to withhold City of Wilmington Wage Tax from their employees and
withheld taxes paid to the City of Wilmington pursuant to the provisions of the Wilmington Wage Tax Law. This law
applies to people living and/or working in the City of Wilmington.

7. The U.S. Department of Commerce monitors Procurement transaction made to minority business enterprises by
the City of Wilmington. The Minority Business Developments Agency's District Office reserves the right to contact the
successful minority bidder and/or subcontractor to confirm any participation in the Procurement process.

8. The successful bidder certifies that they are not listed on the Federal Government, Excluded Parties List System
(www.sam.gov). This will be verified by the City of Wilmington and if listed may be grounds for rejection of the bid or
proposal.

9. Any person doing business or seeking to do business with the City shall abide by the following Global Sullivan
Principles:

A. Support universal human rights and particularly, those of employees, the communities within which you
operate, and parties with whom you do business.

B. Promote equal opportunity for employees at all levels of the company with respect to issues such as color,
race, gender, age, ethnicity, or religious beliefs, and operate without unacceptable worker treatment such
as the exploitation of children, physical punishment, female abuse, involuntary servitude, or other forms

of abuse.
C. Respect employee's voluntary freedom of association.
D. Compensate employees to enable them to meet at least their basic needs and provide the opportunity to

improve their skill and capability in order to raise their social and economic opportunities.

[B-1



E. Provide a safe and healthy workplace; protect human health and the environment; and promote .
sustainable development. 3

F. Promote fair competition including respect for intellectual and other property rights, and not offer, pay, or
accept bribes.

G. Work with governments and communities in which you do business to improve the quality of life in those
communities -- their educational, cultural, economic, and social well-being -- and seek to provide training
and opportunities for workers from disadvantaged backgrounds.

H. Promote the application of these principles by those with whom you do business.
10. Award and Execution of Contract
A. Consideration of Proposals. After the proposals are opened and read, they will be compared on the

basis of the summation of the products of the approximate quantities shown in the bid schedule by the
unit bid prices, unless the proposals states a different basis for comparing bids. In the event of a
discrepancy between unit bid prices and extensions, the unit bid price shall govern.

Before awarding the contract, a bidder may be required to show that he/she has the ability, experience,
necessary equipment, experienced personnel, and financial resources to successfully carry out the work
required by the contract.

The right is reserved to reject any and/or all proposals, to waive technicalities, to advertise for new
proposals, or to proceed to do the work otherwise, if in the judgment of the department the best interest of
the City will be promoted thereby. P

B. Award of Contract. The award of the contract, if it be awarded, must be within thirty (30) calendar days
after the opening of proposals to the lowest responsible and qualified bidder whose proposal complies
with all the requirements prescribed. The successful bidder will be notified by letter mailed to the address
shown on his proposals that his bid has been accepted and has been awarded the contract.

C. Cancellation of Award. The City reserves the right to cancel the award of any contract at any time
before the execution of said contract by all parties without any liability against the City.

D. Right to Audit. The City Auditor or his designee shall have the right to audit the contract and any books,
documents, or records relating thereto.

Questions should be directed to Phil Ceresini via email at pceresini@wilmingtonde.gov. Questions will not be accepted
within 1 week of bid opening.

THIS CONTRACT DOES NOT REQUIRE A BID BOND OR PERFORMANCE BOND.

IB-2 ‘)



CITY OF WILMINGTON, DELAWARE
DEPARTMENT OF PUBLIC WORKS

BIDDING PROCEDURES, SPECIAL PROVISIONS,
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MAINTENANCE SERVICES

CONTRACT NO. 21004 WD

MARCH 2020



CITY OF WILMINGTON, DELAWARE
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BIDDING PROCEDURES, SPECIAL PROVISIONS,
SPECIFICATIONS, PROPOSAL FORMS

for

HVAC AND RELATED SYSTEMS INSPECTION AND
% MAINTENANCE SERVICES

CONTRACT NO. 21004 WD

MARCH 2020

Prepared by:

Parada Construction Services, LLC
1508 Randy Lane
% Cherry Hill, NJ 08003
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Construction Contracts

Bidding Procedures

DEFINITIONS OF TERMS

Whenever in these specifications and other contract documents the following terms or pronouns in
place of them are used, their intent and meaning shall be interpreted as follows:

"City" The City of Wilmington
"Owner" The City of Wilmington
"Director” The Director or Commissioner of the Department of the "City" for which

the work is being done or his duly authorized representative.

"Manager” The Manager, Department of Finance, Division of Procurement and
Records.
"Contractor" Party of the second part of the contract, acting directly or through his

agents or employees.

"Work" Any or all things agreed to be furnished or done by or on the part of the
Contractor, and which are required in the construction and completion of
the project herein contemplated, including also labor, materials and
equipment.

"Engineer" The City Engineer or his duly authorized representative.

All things contained or referred to herein, the Advertisement, the Instructions to Bidders, the General
Conditions, the Special Provisions, the Specifications, the Proposal, the Contract, the Plans, Addenda,
as well as any other papers or bulletins referred to therein are hereby made a part of these
specifications and contract, and are to be considered as one instrument constltutlng the "Contract
Documents." The intent is to make them explanatory one or to the other but in the case of any
inconsistency, the provisions of the Contract shall govern.

Whenever in these contract documents, the words "directed," "required," "prescribed," "permitted,"
"approved," "acceptable," "in the judgment of," and other words and phrases of like import, refer to the
work or its performance, they shall be taken to mean and intend "directed,” "required," "prescribed,"
"permitted," "approved," "acceptable," "in the judgment of," and the like by or to the Director.

The headings and subheadings printed in these specifications are intended for convenience or
reference only and shall not be considered as having any particular bearing on the interpretation
thereof.

ESTIMATED QUANTITIES

Any estimates of quantities herein furnished by the Director are approximate only, and have been used
by the Director as a basis of estimating the cost of the work, and will also be used for the purpose of
tabulating and comparing the bids and awarding the contract. The Engineer pas endeavored to
estimate these quantities correctly, according to his knowledge and the lnformapon {hown on the plans;
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but it is not guaranteed that these estimated quantities are accurate, and if the Contractor, in making up
and/or submitting his bid or bids, relies upon the accuracy of such estimated quantities, he does so at
his own risk.

PROPOSAL FORM

The Bidder will be furnished -- by the Manager -- with proposal forms which will show the approximate
estimate of the various quantities of work to be performed and materials to be furnished under the unit
and lump sum price items.

The Bidder shall submit his proposal on the forms furnished by the Manager. The blank spaces in the
proposal shall be filled in correctly where indicated, for each and every item, and the Bidder shall state
the prices (written in ink, in words and numerals) for which he proposes to do each item of the work
contemplated. In case of discrepancy between the written figures and the numerals, the written figures
shall govern.

The Bidder shall sign his proposal correctly. If the proposal is made by an individual, his name and
post office address shall be shown. If made by a firm or partnership, the name and post office
address of the firm or partnership, and of each member thereof, shall be shown. If a corporation, the
successful bidder shall furnish a certificate from the Secretary of State or commonwealth where the firm
is incorporated stating the company is a presently subsisting corporation of that state or commonwealth
and the date of its incorporation.

Further, the successful bidder shall furnish an original and two copies of excerpts from the minutes of
the corporation authorizing its President or Vice President to execute the necessary Contract on behalf
of the Corporation, and an original and two copies of the resolution authorizing the Secretary or the
Assistant Secretary to attest Contract Documents and the names of all officers qualified to sign for your
company.

IRREGULAR PROPOSALS

Proposals may be rejected if they show any omissions, alterations of form, additions not called for,
conditional or alternative bides, or irregularities of any kind.

UNRESPONSIVE OR UNBALANCED BIDS

To better insure fair competition, and to permit a determination of the lowest bidder, unresponsive bids
or bids obviously unbalanced, may be rejected by the Manager.

FAMILIARITY WITH PROPOSED WORK

The Bidder is required to examine carefully the site of the work, the proposal, the plans, specifications
and other contract documents for the work contemplated and it will be assumed that he had familiarized
and satisfied himself as to the conditions and obstacles to be encountered, as to the character, quality
and quantities of work to be performed and materials to be furnished, and as to the requirements of
these specifications, plans and other contract documents and he must be prepared to execute a
finished job in every particular, without any extra charge whatever, except as may be specifically
provided for elsewhere in these contract documents.

FAMILIARITY WITH LAWS, ETC.

The Bidder is assumed to have made himself familiar with all Federal, State, Local, and municipal laws,
ordinances, rules and regulations which in any manner affect those engaged or employed in the work,
or the materials or equipment used in or upon the work, or in any way affect the work, and no plea of
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misunderstanding will be considered on account of the ignorance thereof. If the Bidder or Contractor
shall discover any provision in the plans, specification, or contract which is contrary to or inconsistent
with any such law, ordinance, rule or regulation, he shall forthwith report it to the Engineer in writing.

INTERPRETATIONS OF ADDENDUM

If any person contemplating submitting a bid for this contract is in doubt as to the true meaning of any
part of the plans, specifications, or other proposed contract documents, he may submit to the Director a
written request for interpretation thereof. The person submitting the request will be tesponsible for the
prompt delivery before one week prior to the date affixed for the opening of bids. Any interpretation of
the proposed contract documents will be made only by Addendum duly issued, and a copy of such
Addendum will be mailed directly to each person receiving a set of such documenfs The City will not
be responsible for any other explanation or interpretations of the proposed documents

DELIVERY AND OPENING OF PROPOSALS

Proposals shall be submitted in triplicate with all blanks filled in. They shall be enclosed in sealed
envelopes, endorsed, and delivered as stated in the Advertisement. If forwarded by mail, the
above-mentioned envelope shall be enciosed in another envelope addressed to the Manager, Division
of Procurement and Records, City/County Building, Wilmington, Delaware, preferably by registered
mail. No responsibility shall be attached to any persons for the premature opening of any proposal not
properly endorsed.

Proposals will be publicly opened and read aloud at the time and place stated in the Advertisement.
Bidders or their authorized agents are invited to be present.

WITHDRAWAL OF PROPOSALS

Any bid may be withdrawn prior to the scheduled time for the opening of bids or authorized
postponement thereof. No bid may be withdrawn within thirty (30) days after the actual opening
thereof. '

QUALIFICATIONS FOR BIDDERS

No contract will be awarded to any bidder who, in the judgment of the Manager, is not a responsible
bidder, or is not prepared with all the necessary experience, capital, organization:and equipment to
conduct and complete work for which the bidder proposes to contract, in strict accordance with all terms
and provisions of the contract documents.

In each instance when the qualifications of any bidder are questioned in any way, such bidder shall
furnish information concerning his experience, capital, organization and equipment as may be required
by the Owner within five (5) days after written notice from the Board to do so, and the information so
furnished by the bidder, together with any other information received or possessed by the Owner, will
be taken into consideration by the Manager in awarding the contract.

RIGHT TO REJECT BIDS

The Manager expressly reserves the right to reject any or all bids, or to accept any bid, and/or to waive
technicalities as he may deem to be in the best interest of the City. The successful bidder will be
required to have or obtain an appropriate Business License from the Department of Finance, Earned
Income Tax Division, of the City of Wilmington in order to be awarded the contract.

i
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MATERIAL SAMPLES

Before any contract is awarded, the Bidder may be required to furnish a complete statement of the
origin, composition and manufacture of any and all materials to be used in the work, together with
samples, which samples may be subjected to the tests provided for in these specifications to determine
their quality and fitness for the work.

AWARD AS AN ENTIRETY

While bids are asked for by items, the contract will not be awarded by items, but will be awarded as an
entirety, on the basis of the "Bid Total," which total must be the aggregate sum of the bids on all items
figured at the unit and lump sum prices bid. Bidders shall bid on all items.

EXECUTION OF CONTRACT

The successful bidder will be required promptly to execute a formal contract upon blank forms with
proper insertions furnished by the Owner. Successful bidder will insert on the first page of the contract
the date of the day the contract is executed by his company. All copies of the Contract must be
properly executed by qualified officers of the company and the Corporate Seal affixed thereto.

FAILURE TO EXECUTE CONTRACT

Failure to execute the contract within ten (10) days after written notice of the award, shall be just cause
for the annulment of the award, and it is understood by the Bidder, in the event of the annulment of the
award, that the amount of the certified check with the proposal may be forfeited to the use of the City,
not as a penalty, but as liquidated damages.

COMMENCEMENT OF WORK

Work at the site shall be commenced within ten (10) days after the date of the contract and shall be
completed within the time stated in the proposal.
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AVAILABILITY OF FUNDING

The Contract shall be subject to the availability of funding approved by the Wilmihgton City Council.
Contractor shall not exceed the total value of the City of Wilmington's purchase order for this Contract.

AWARD AND EXECUTION OF CONTRACT

1.

Consideration of Proposals. After the proposals are opened and read, they will be compared
on the basis of the summation of the products of the approximate quantities shown in the bid
schedule by the unit bid prices, unless the proposals states a different basis for comparing bids.
in the event of a discrepancy between unit bid prices and extensions, the unit bid price shall
govern.

Before awarding the contract, a bidder may be required to show that he/she has the ability,
experience, necessary equipment, experienced personnel, and financial resources to
successfully carry out the work required by the contract.

The right is reserved to reject any and/or all proposals, to waive technicalities, to advertise for
new proposals, or to proceed to do the work otherwise, if in the judgment of the department, the
best interest of the City will be promoted thereby.

Award of Contract. The award of contract, if it be awarded, must be within thirty (30) calendar
days after the opening of proposals to the lowest responsible and qualified bidder whose
proposal complies with all the requirements prescribed. The successful bidder will be notified
by letter mailed to the address shown on his proposal that his bid has peen accepted and has
been awarded the contract.

Cancellation of Award. The City reserves the right to cancel the award of any contract at any
time before the execution of said contract by all parties without any liability against the City.

i
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Construction Contracts

General Conditions

COMPENSATION AND LIABILITY INSURANCE

Except as otherwise provided by law, the Contractor shall, at all times, maintain and keep in force such
insurance as will protect him from claims under workmen's compensation acts, also such insurance will
protect him and the City from any other claims for damages for personal injuries, including death, which
may arise from operations under this contract, whether such operations be by the Contractor or by any
subcontractor or anyone directly or indirectly employed by any of them, in any amount specified by the
Chief Engineer of the Department of Public Works. The Contractor shall also, at all times, maintain and
keep in force such insurance, in an amount specified by the Chief Engineer of the Department of Public
Works, as will protect him and the City, its agents and employees from all suits, actions, claims,
demands, damages, losses, expenses, and/or costs of every kind and description to which the City may
be subjected or put by reason of injury (including death) to persons or property resulting from the
manner or method employed by the Contractor, his agents and employees, or subcontractors or from
any neglect or default of the Contractor, his agents, employees, or subcontractors, in the performance
of this contract, or any part thereof, or from, by, or on account of any act or omission of the Contractor,
his agents and employees, or subcontractors, and whether such suits, claims, actions, demands,
damages, losses, expenses, and/or costs be against, suffered, or sustained by other corporations and
persons to whom the City, its agents and employees, may become liable therefor.

LIABILITY OF CONTRACTOR

Whenever the Contractor is required by the existing State, Federal, local or municipal law, ordinance,
rules or regulations, or by any State, Federal, local, or municipal laws, ordinances, rules or regulations
that may be enacted hereafter pertaining to the work to be done under this contract, to secure any
permits or licenses to carry on any operation or operations in connection with the performance of the
contract and/or to act under the direction or supervision of a City official and/or employee in connection
with any such operation or operations, the Contractor shall be solely liable for all suits, actions, costs
and damages of every kind and description resulting or which may result, directly or indirectly, from any
such operation or operations and shall indemnify and save harmless the City from any and all suits,
actions, costs, and damages of every kind and description arising or which may arise, directly or
indirectly from the said operation or operations.

INDEMNIFICATION OF THE CITY

The contractor shall pay, indemnify, and save harmless the City, its agents and employees from all
suits, actions, claims, demands, damages, losses, expenses, and/or costs of every kind and description
to which the City may be subjected or put by reason of injury (including death) to persons or property
resulting from the manner or method employed by the Contractor, his agents and employees, or
subcontractors, or from neglect or default of the Contractor, his agents and employees or
subcontractors in the performance of this contract or any part thereof or from, by, or on account of any
act or omission of the Contractor, his agents and employees, or subcontractors, and whether such
suits, actions, claims, demands, losses, expenses, and/or costs against, suffered, or sustained by the
City, his agents and employees, may become liable therefor, and the whole, or so much of the monies
due, or become due the Contractor under this contract or any other contract as may be considered
necessary by the Engineer may be retained by the City until such suits or claims for damages shall
have been settled or otherwise disposed of the satisfactory evidence to that effect furnished to the
Engineer.



PATENTS

Whenever any article, material, mean, appliance, process, composition, combination, or thing called for
by these specifications is covered by Letters Patent, the successful bidder must secure, before using or
employing such article, material, mean, appliance, process, composition, combination, or thing, the
assent, in writing, of the Owner or Licensee of such Letter Patent and file the same with the Engineer.

The said assent is to cover not only the use, employment, and incorporation of said articles, materials,
means, appliances, processes, compositions, combinations, or things in construction and completion of
the work, but also the permanent use of said articles, materials, means, appliances, processes,
compositions, combinations, or things, thereafter, by or on behalf of the City in the operation and
maintenance of the project for the purpose for which it is intended or adapted.

The Contractor shall be responsible for any claims made against the City or any of its agents and
employees for any actual or alleged infringement of patents by the use of patented articles, materials,
means, appliances, processes, compositions, combinations, or things, in the construction, completion,
and the use of the work, and shall save harmless and indemnify the City and its agents and the
employees' fees which the City may be obliged to pay by reason of any actual or alleged infringement
of Patents used in the construction, completion, maintenance, operation of the work and projects herein
specified.

SCOPE OF WORK

The work to be done under these specifications is to cover the completed work shown on the plans or
called for in the specifications and other contract documents. The Contractor shall furnish all
implements, machinery, tools, equipment, materials, and labor necessary to the performance of the
work and shall furnish and do everything necessary to make the work perfect, complete, neat, and
finished, and the Contractor shall leave all the work to be done under this contract in this condition at
the time the work is finally inspected.

PERMITS, LICENSES, CHARGES, AND NOTICES

The Contractor shall procure all permits and licenses, pay all royalties, charges, and fees, and give all
notices necessary and incident to the due and lawful prosecution of the work.

ENGINEER MAY INCREASE OR DECREASE QUANTITIES

The Engineer reserves the right to increase or diminish the amount of quantity of any unit price item
included in the Bid or Proposal, wherever he deems it advisable or necessary so to do, and such
increase or diminution shall in no way vitiate the contract.

The Contractor shall be paid for the actual amount of quantity of authorized work done or materials
furnished under the unit price item of the "Bid or Proposal" at the price bid stipulated for such item. In
case the amount of quantity of any item is increased as above provided, the Contractor shall not be
entitled to any damages, or increased compensation over and above the price bid for such item, and in
case the amount of quantity of any item is diminished as above, provided, the Contractor shall not have
any claim for damages on account of loss of anticipated profits or otherwise, because of such
diminution.

EXTRA WORK

The Contractor shall perform extra work, for which there is no quantity and price, included in the
contract, whenever, to complete fully the work contemplated, it is deemed necessary or desirable, by
written authority of the Engineer, and such extra work shall be done in accordance with the



specifications therefore, or in the best workmanlike manner as directed. This extra work will be paid for
at a unit price or lump sum to be agreed upon previously, in writing, by the Contractor and the
Engineer, or where such a price or sum cannot be agreed upon by both parties, or where this method
of payment is impracticable, the Engineer may order the Contractor to do such work on a "force
account” basis.

FORCE ACCOUNT WORK

All extra work done on a "force account” basis will be paid for in the following manner:

1.

For all labor and foremen in direct charge of the specific operation, the Contractor shall
receive the rates of wage applicable to this contract, for each and every hour that said
labor and foreman are actually engaged in such work.

For all material used, the Contractor shall receive the actual cost of such materials, as
shown by original receipted bills.

An additional amount of twenty-five percent (25%) of the total cost of labor and materials
of 1 and 2 above shall be added to allow for profit and overhead of subcontractors and a
Contractor.

For any machine-power tools or equipment and for any hauling equipment, including fuel
and lubricants, which it may be deemed necessary or desirable to use, the Engineer
shall allow the Contractor a reasonable rental price, to be agreed upon in writing before
such work is begun, for each and every hour that said tools or equipment are in use or
on such work, and to its sum no percentage shall be added.

The compensation as herein provided shall be received by the Contractor as payment in
full for extra work done on a "“force account” basis, and shall include superintendents,
use of tools and equipment to which no rental is allowed, and profit. The Contractor's
representative and the Inspector shall compare records of extra work on a "force
account" basis at the end of each day. Copies of these records shall be made in
duplicate, upon the Engineer's “force account" forms provided for this purpose by the
Inspector and signed by both the Inspector and the Contractor's representative, one copy
being forwarded respectively to the Engineer and to the Contractor. All claims for extra
work done on a "force account” basis shall be submitted to the Engineer by the
Contractor upon certified triplicate statements, which shall also include the value of all
material used in such work, and following that in which the work was actually performed
and shall include all labor charges, etc., and material charges insofar as they can be
verified.

Should the Contractor refuse or fail to prosecute the work as directed or submit his claim
as required, the Engineer may withhold payment of all current estimates until the
Contractor's refusal or failure is eliminated, or after giving the Contractor due notice, the
Engineer may make payment for said work on the basis of reasonable estimate of the
value of the work performed.

On extra work as defined in this paragraph, the Contractor will be reimbursed for his
expenditures for Workmen's Compensation Insurance, Social Security taxes, and
Unemployment Compensation covering the men actually engaged upon such work. No
percentage will be added to such payments, but the Contractor shall be entitled to
receive only the actual amount of money expended for such Workmen's Compensation
Insurance, Public Liability Insurance, Social Security taxes, and Unemployment
Compensation. Such payments shall be based upon the prevailing standard insurance



rates support by receipted vouchers from the insurance vendors and upon the actual
amount of taxes paid for Social Security and Unemployment Compensation as
evidenced by proper documents furnished by the Contractor.

EXTENSION OF TIME

Should the Contractor allege to be delayed in the completion of the work by the act, neglect, or default
of the Owner, Engineer or any other contractor employed by the Owner under the work, or by damage,
caused by fire, flood, or other casualty for which the Contractor is not responsible, he may petition that
the time fixed for completion of the work will be extended for a period equivalent to the time lost by any
or all that causes aforesaid, which extended period shall be determined and fixed by the Engineer, but
no such allowance will be made unless a claim therefore is presented in writing to the Engineer within
five (5) days of the occurrence of such delay, and then only when granted in writing with the signature
of the Engineer.

UNAUTHORIZED WORK

Work done beyond the lines and grades shown on the plans or as given, except as herein provided, or
any extra work done without written authority, will be considered as unauthorized and at the expense of
the Contractor and will not be measured by the Engineer or paid for by the City. Work so done may be
ordered removed and replaced by the Engineer at the Contractor's expense.

PROSECUTION OF WORK

The Contractor shall begin work to be performed under the contract within ten (10) days after the date
of the contract. The place where the work is to be started will be designated on the ground by the
Engineer. The work shall be prosecuted from as many different points, in such part or parts and at
such time as may be directed, and shall be conducted in such a manner and with sufficient materials,
equipment, and labor as is considered necessary to insure its completion within the time set forth in the
contract.

Should the prosecution of the work for any reason be discontinued by the Contractor with the consent
of the Engineer, he shall notify the Engineer at least twenty-four (24) hours before again resuming
operations.

EMPLOYEES AND EQUIPMENT

Any employees of, or person connected with the Contractor, who shall use profane or abusive
language to the Inspector, or other employees of the City, or otherwise interfere with him in the
performance of his duties, or shall disobey or evade his instructions, or who is careless or incompetent,
or is objectionable to the City authorities, shall be discharged on the request of the Engineer, and shall
not again be employed without his consent.

The Contractor shall furnish such equipment as is considered necessary by the Engineer for the
prosecution of the work in an acceptable manner and at a satisfactory rate of progress. Equipment
used on any portion of the work shall be such that no injury to adjacent work or property will result from
its use.



COOPERATION OF CONTRACTOR AND REPRESENTATIVE

The Contractor shall give the work his constant attention to facilitate the progress thereof and shall
cooperate with the Engineer in every way possible. The Contractor shall have at all times competent
and reliable English-speaking representatives on work, authorized to receive orders and act for him.

LAWS TO BE OBSERVED

The Contractor at all times shall observe and comply with all Federal, State, local and municipal laws,
ordinances, rules, and regulations in any manner effecting the work, and all such orders or decrees as
exist at present and those which may be enacted later, of bodies or tribunals having any jurisdiction or
authority over the work, and shall indemnify and save harmless the City and all its officers, agents, and
servants against any claim or liability arising from or based on the violation of any such law, ordinance,
regulation, rule, order, or decree, whether such violations be by the Contractor, or any subcontractor, or
any of their agents, and/or employees.

SANITARY PROVISIONS

The Contractor shall provide and maintain a neat sanitary condition, such sanitary conveniences and
accommodations for the use of his employees as may be necessary to comply with the requirements
and regulations of the Department of Health or of other bodies or tribunals having jurisdiction thereof.
He shall commit no public nuisance.

WATER SUPPLY

Where water directly from the City-owned water mains is available, it will be supplied to the Contractor
upon request and approval, at regular meter and/or rental rates, at the nearest available hydrant or
outlet, and no other water shall be used for any purposes connected with the contract, except by
permission of the Engineer.

The Contractor will be required to provide approved, standard tight hose, and fittings with which to
make connection to hydrants and outlets. No improper, wasteful, or undue use of water will be
permitted.

The Contractor shall procure from the Water Department a regular wrench for use on hydrants and no
other wrench shall be used. He shall conform to all the rules and regulations of the Water Department
in connection with the use of water hydrants, pipes, etc.

Where water directly from the City-owned water mains is not available, the Contractor shall, at his own
cost and expense, provide such quantities of clean water as may be required for any and all purposes
under the contract. He shall supply sufficient drinking water to allow his employees, but only from such
sources as are approved by the Engineer and no other water shall be used for drinking purposes.

PUBLIC CONVENIENCE AND SAFETY

The Contractor at all times shall conduct the work in such a manner as to insure the least obstruction to
traffic practicable. The convenience of the general public and of the residents and occupants or
property along and adjacent to the work shall be provided for in an adequate and satisfactory manner.
Materials stored upon highway shall be placed so as to cause as little obstruction to the traveling public
as is considered necessary. Fire hydrants on or adjacent to the work shall be kept accessible to fire
apparatus at all times, and no material or obstruction shall be placed within fifteen (15) feet of any such
hydrant. Footways and portions of highways and streams adjoining the work under construction shall
not be obstructed more than is absolutely necessary. All gutters and sewer idlets shall be kept



unobstructed at all times. In no case, shall any traveled thoroughfare be closed without permission of
the Engineer.

MAINTENANCE OF TRAFFIC

The Contractor shall submit a maintenance of traffic plan for approval by the Engineer seven (7) days
prior to start of work. The maintenance of traffic plan shall contain only approved traffic control devices
and methods of operation in accordance with the State of Delaware "Manual on Traffic Control for
Street/Highway Construction and Maintenance Operations." The Contractor shall not perform any work
until the maintenance of traffic plan has been approved in writing by the Engineer.

The Contractor shall not enter upon private property for any purpose without obtaining permission, and
shall be responsible for the preservation of all public and private property, trees, monuments, etc.,
along and adjacent to the work and shall use every precaution necessary to prevent damage or injury
to property or persons. He shall use suitable precautions to prevent damage to pipes, conduits, and
other underground structures and shall protect carefully from disturbances or damage of all and
monuments and property marks until an authorized agent has witnessed or otherwise referenced their
location, and shall not remove them until directed. The Contractor shall not willfully nor maliciously
injure or destroy trees or shrubs and shall not remove or cut them without proper authority. He shall be
strictly responsible for any and all damage or injury of every kind and description, which directly or
indirectly may be done to any property or sustained by any persons during the prosecution of the work
resulting from any wrongdoing, misconduct, want of skill, or any negligence of himself or his agents
and/or employees, or at any time due to defective work or materials. Where or when any direct or
indirect damage on injury is done to public or private property by or on account of any act, omission,
neglect, or misconduct in the execution of the work or in consequence of the non-execution thereof on
part of the Contractor, he shall restore, at his own expense, such property to a condition similar or
equal to that existing before such damage or injury was done by repairing, rebuilding, or otherwise
restoring as may be directed, or he shall make good such damage or injury in an acceptable manner.
In case of the failure on the part of the Contractor to restore such property, or make good such damage
or injury, the Engineer may, upon three (3) days notice, proceed to repair, rebuild, or otherwise restore
such property as may be deemed necessary, and the cost thereof may be deducted from any monies
due or which may become due to the Contractor under this contract.

DAMAGE TO UTILITIES

Should the Contractor or his workmen in the execution of this contract cause damage to any
underground construction, such as water, telephone, electric, and police conduit, such damage shall be
repaired or replaced by the Contractor at his own expense and under the direction of the Engineer; or
such repairs to the damaged utility or utilities may be made by employees of the respective utility
company or companies whose underground structure was damaged by the Contractor or his workmen
and such costs for these repairs shall be paid by the Contractor.

CONTRACTOR'S RESPONSIBILITY FOR WORK

Until the final acceptance of all work, as indicated in writing by the Engineer, it shall be under the
charge of and care of the Contractor and he shall take every precaution against the destruction, injury
or damage to the work or to any part thereof by the action of the elements or from any other cause
whatsoever. The Contractor shall rebuild, repair, restore, and make good, at his own expense, ali
destruction of, injuries or damages to the work, or any portion thereof, occasioned by any of the above
causes before its final completion and acceptance as indicated in writing by the Engineer.



SUPERVISION BY ENGINEER

The work is to be carried out under the supervision of the Engineer to his entire satisfaction. The work
and materials shall be strictly of the best quality of the kinds specified herein, and should any work or
materials other than those specified as shown be introduced into the construction of the work, the
Engineer, or his authorized agent, shall have full power to reject them, and they shall be removed from
the premises in three (3) days by the Contractor after being notified to do so.

AUTHORITY OF ENGINEER

The Engineer shall in all cases determine the amount of quantity, quality, acceptability of the work and
materials which are to be paid for under this contract and shall decide all questions in relation to said
work and the performance thereof; and shall, in all cases, decide questions which may arise relative to
the fulfillment of the contract to the obligations of the Contractor thereunder.

AUTHORITY AND DUTIES OF INSPECTORS

Inspectors employed by the Owner shall be authorized to inspect all work done and materials furnished.
Such inspection may extend to all or part of the work to the preparation or manufacture of the materials
to be used. An inspector will be stationed on the work to report to the Engineer as to the progress of
the work and the manner in which it is being performed; also to report whenever it appears that the
materials furnished and the work performed by the Contractor fail to fulfill the requirements of the
specifications and contract, and to call to the attention of the Contractor any such failure or other
default, but no inspection, nor any failure to inspect, at any time or place, however, shall relieve the
Contractor from any obligation to perform all of the work strictly in accordance with the requirements of
the specifications. In case of any dispute arising between the Contractor and the Inspector as to
materials furnished or the manner of performing the work, the Inspector shall perform such other duties
as are assigned to him. He shall not be authorized to revoke, aiter, enlarge, relax, or release any
requirements of these specifications, not to approve or accept any portion of the work, nor interfere with
the management of the work by the Contractor. Any instructions which the Inspector may give the
Contractor shall in no way be construed as binding by the Engineer or the City in any way, nor
releasing the Contractor from the fulfillment of the terms of the contract.

INSPECTION OF MATERIALS AND WORK

The Contractor shall furnish the Engineer with every reasonable facility for ascertaining whether or not
the work as performed is in accordance with the requirements and intent of the specifications and
contract. If the Engineer requests it, the Contractor, at any time before acceptance of the work, shall
remove and/or uncover such portions of the finished work as may be directed. After examination, the
Contractor shall restore said portions of the work to the standards required by the specifications.
Should the work thus exposed or examined prove acceptable, the uncovering, removing, replacing the
covering, and/or making good the parts removed shall be paid for as "Extra Work," but should the work
exposed or examined prove unacceptable, either in whole or in part, the uncovering, removing,
replacing of the covering and/or making good of the parts removed, shall be at the Contractor's
expense.

DEFECTIVE MATERIALS AND WORK

All materials not conforming to the requirements of these specifications shall be considered defective,
and all such materials, whether in place or not, shall be rejected and shall be removed immediately
from the work unless otherwise permitted. No material which has been rejected, the defects of which
have been corrected or removed, shall be used until approval has been given. All work which has been
rejected or condemned shall be remedied, or if necessary, removed and replaced in an acceptable
manner by the Contractor at his own expense.



FAILURE TO REMOVE AND RENEW DEFECTIVE MATERIALS AND WORK

Should the Contractor fail or refuse to remove and renew any defective materials used or work
performed previously, or to make any necessary repairs in an acceptable manner, and in accordance
with the requirements of these specifications, within the time indicated in writing, the Engineer shall
have the authority to cause the unacceptable or defective materials or work to be removed and
renewed for such repair to be made at the Contractor's expense. Any expense incurred by the City in
making these removals, renewals, or repairs, which the Contractor has failed or refused to make, shall
be paid out of the monies due or which are to become due to the Contractor; and continued failure or
refusal on the part of the Contractor to make any or all necessary repairs, removals and renewals,
promptly, fully, and in an acceptable manner shall be sufficient cause for the City to declare the contract
forfeited, in which case, the City at its option may be required to perform the work, or may contract with
any other individual, firm, or corporation to perform the work. All costs and expenses incurred thereby
shall be charged against the defaulting contractor, and the amount thereof deducted from any monies
due or to become due him. The performance of any work by the City and/or others as specified shall
not relieve the contractor in any way from his responsibilities under this contract.

CLEANING UP

The Contractor shall at his own expense, keep the sites of his operations clean during the construction
and remove all rubbish as it accumulates.

Upon failure of the Contractor to keep sites of his operation clean to the satisfaction of the Engineer,
the City may upon twenty-four (24) hours notice to the Contractor, remove any rubbish, materials,
earth, etc., which the Engineer may deem necessary, charging the cost thereof to the Contractor and
may deduct the amount from any monies that may be due him. On or before the completion of the
work, the Contractor shall, without charge therefore, tear down and remove all his buildings and
temporary structures built by him, shall remove all rubbish of all kinds from any grounds which he has
occupied, and shall leave the site of the work in a clean and neat condition.

TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to suspend the work, wholly or in part, for such a period or
periods as he may deem necessary, due to unsuitable weather, or such other conditions as are
considered unfavorable for the suitable prosecution of the work, or for such time as is necessarily due
to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of
the contract. If it should become necessary to stop work for an indefinite period, the Contractor shall
store all materials in such a manner that they will not obstruct or impede the traveling public
unnecessarily, nor become damaged in any way, and he shall take every precaution to prevent
destruction, damage, or deterioration of the work performed to provide suitable roof drainage, and erect
temporary cover where necessary. The Contractor shall not suspend the work without authority.
Neither the failure of the Engineer to notify the Contractor to suspend work on account of bad weather,
or other unfavorable conditions, nor permission by the Engineer to continue work during bad weather or
other unfavorable conditions, shall be a cause for the acceptance of any work which does not comply in
every respect with the contract and specifications.

ANNULMENT OF CONTRACT

If the Contractor fails to begin the work under the contract within the time specified, or fails to perform
the work with sufficient materials to insure proper completion of said work, except in cases for which an
extension of time is provided, or shall perform the work unsuitably or neglect or refuse to promptly
remove materials or again promptly perform such work as shall be rejected as defective or of unsuitabie
or shall discontinue the prosecution of the work, or if the Contractor becomes insolvent or to be
declared bankrupt, or commit any act of bankruptcy or insolvency, or allow any final judgment to stand



against him unsatisfied for a period of forty-eight (48) hours or shall make an assignment for the benefit
of creditors or shall fail to make prompt payment for all subcontractors and/or material, for material
and/or labor supplied, or shall persistently disregard any State, Federal, local or municipal laws,
ordinances, rules, or regulations pertaining to the work or shall disregard the instructions of the
Engineer, or from any other cause whatsoever shall not carry on the work in an acceptable manner, the
Engineer may give notice in writing, mailed to the Contractor and/or Surety of such delay, neglect,
default, specifying same, and if the Contractor within the period of three (3) days after such written
notice is mailed, shall not proceed in accordance with same, then the City shall upon written certificate
from the Engineer of the fact such delay, neglect, or default, and the Contractor's failure to comply with
such notice, have full power and authority without prejudice to any of its other rights or remedies and
without violating the contract, to terminate the employment of said Contractor and to take prosecution of
the work out of the hands of said Contractor and to take possession of the premises and to appropriate
the use of any or all materials, appliances, and equipment on the premises, and may enter into an
agreement for the completion of said contract according to the terms and provisions thereof, or use
such other methods as in its opinion, shall be deemed expedient and necessary for the completion of
said contract in accordance with the plans and specifications, and within such time as in the judgment
of the City, the public interests may require. In the event of any of the aforementioned circumstances
arising at any time or times, the City shall have the right to withhold, without the payment of interest,
any sum or sums of money due or to become due the Contractor until the interests of the City have
been fully protected to the satisfaction of the Engineer. All costs and expenses incurred by the City
together with the cost of completing the work under the contract, including the cost of additional
managerial and administrative services, if any, shall be deducted from the monies due or which may
become due said Contractor. In the case of expense so incurred by the City shall be less than the sum
which would have been payable under the contract if it had been completed by said Contractor, then
the said Contractor shall be entitled to receive the difference; and in case such expense shall exceed
the sum which would have been payable under the contract, Contractor and/or Surety shall be liable
therefor, and shall pay the amount of the differences to the City within ten (10) days after written notices
mailed to the Contractor and/or Surety. The expense, loss, or damage, including the cost of additional
managerial and administrative services, if any, incurred by the City through the Contractor's default
shall be certified by the Engineer, and such certification shall be conclusive and recognized and
accepted as the correct amount of the loss sustained by the City and all parties concerned.

MEASUREMENT OF QUANTITIES

All work completed under the contract shall be measured by the Engineer according to the United
States Standards of Measures.

MATERIALS AND WORK NOT PAID FOR BY THE CONTRACTOR

When written notice is given to the Engineer before or within ten (10) days after the completion and
conditional acceptance of the entire work under the contract by persons having done work or furnished
materials for such contract that there is money due and unpaid for said work and materials, the
Contractor shall furnish the Engineer with satisfactory evidence that said money has been fully paid for
satisfactorily secured by him. In case such evidence is not furnished as aforesaid, such amounts as
may be necessary to meet the claims of the persons or aforesaid may be retained from any monies due
the Contractor under the contract until the liabilities aforesaid shall be fully discharged or such notices
withdrawn. The City or the Engineer may also, wit the written consent of the Contractor, use any
money retained, due or become due under the contract, for the purpose of paying for both labor and
materials for the work, for which claims have been filed in the office of the Engineer.



NO ESTOPPEL OR WAIVER OF LEGAL RIGHTS

The City, or the Engineer, shall not be precluded or estopped by any measurement, estimate, or
certificate made or given by them, or by any agent or employee of the City, under any provision or
provisions of the contract, at any time, either before or after the completion and acceptance of the work
and payment therefor, pursuant to any measurement, estimate or certificate from showing the true and
correct amount and character of the work performed and materials furnished by the Contractor or from
showing at any time that any such measurement, estimate, or certificate is untrue or incorrectly made in
any particular, or that the work or materials or any part thereof, do not conform in fact to specifications
and contract, and the Engineer shall have the right to reject the whole or any part of the aforesaid work
or materials, should the said measurement, estimate, or certificate or payment be found or be known to
be inconsistent with the terms of the contract, or otherwise improperly given, the City shall not be
precluded and estopped, notwithstanding any such measurement, estimate, certificate, and payment in
accordance therewith from demanding and recovering from the Contractor and his Surety such
damages as it may sustain by reason of his failure to comply with terms of the specifications and
contract. Either the acceptance by the City, the Engineer, or any agent or employee of the City, nor
any certificate by the City for payment of money, nor any payment for, nor acceptance or use of, the
whole or any part of the work, by the City or the Engineer, nor any extension of time, nor any
possession taken by the City or its employees, shall operate as a waiver of any portion of the contract,
or of any power herein reserved by the City, or any right to damages herein provided, nor shall any
waiver of any breach of the contract be held to be a waiver of any other or subsequent breach.

SUBCONTRACTORS

The Contractor shall give his personal attention to the faithful performance of the work, shall keep the
same under his control, and shall not assign the contract by power of attorney or otherwise, nor sublet
the work or any part thereof, without the previous written consent of the Engineer; he shall state to the
Engineer in writing the name of each subcontractor he intends employing, the portion of work which he
is to do or the materials which he is to furnish, his place of business and such other information as the
Engineer may require, in order to know whether or not said subcontractors are reputable and reliable
and able to perform the work or to furnish the materials as called for in the specifications. No
subcontractor shall be engaged upon any branch of the work who is not thoroughly practical and
responsible and at the time of making this contract, conducting business in the particular branch or
trade for which he is employed.

The Contractor shall not, either legally or equitably, assign any of the monies payable under the
contract, or his claims thereto, unless by and with the consent of the Engineer.

The Contractor shall not be released from any of his liabilities or obligations under this contract should
any subcontractor or subcontractors fail to perform in the satisfactory manner the work undertaken by
him or them.

The Contractor agrees that he is fully responsible to the City for the acts or omissions of his
subcontractor, and of persons either directly or indirectly employed by them, as he is for the acts or
omissions of persons directly or indirectly employed by him.

Subcontracts, if any, shall be let promptly after the signing of the contract.

Nothing contained in the contract shall create any contractual relation between any subcontractor and
the City.



The Contractor shall furnish the City with a written list of all subcontractors, if any, to be used in
connection with this contract. The City reserves the right to reject the use of any subcontractors for any
reason whatsoever.

CLAIMS TO BE MADE PROMPTLY

Should the Contractor be of the opinion, at any time or at times, that he is entitled to any additional
compensation whatsoever (over and above the compensation stipulated in these contract documents or
for quantities and/or amounts over and above the quantities and/or amounts allowed or approved by
the Engineer), the damages, losses, costs, and/or expenses alleged to have been sustained, suffered,
or incurred by him in connection with the project herein contemplated, he shall, in each instance, within
five (5) days after such alleged damages, losses, costs, and/or expenses shall have been sustained,
suffered, or incurred, make a written claim therefor to the Engineer. On or before the fifteenth (15th)
day of the calendar month succeeding that in which such damages, losses, costs, and/or expenses
shall have been sustained, suffered, or incurred, the Contractor shall file with the Engineer a written,
itemized statement of the detailed amounts of each such claim or damage, loss, cost, and/or expense
and unless such claim for such additional compensation shall be held and taken to be absolutely
invalidated, and he shall not be entitied to any compensation on the account of each such alleged
damage, loss, cost, and/or expense.

The provisions of this section shall be held and taken to constitute a condition precedent to the right of
the Contractor to recover; they shall also apply to all claims by the Contractor in any way relating to the
complete project; and even though the claims and/or work involved may be regarded as "outside the
contract."

it is understood and agreed, however, that nothing in this section contained shall be held or taken to
enlarge in any way the rights of the Contractor or the obligations of the City under these contract
documents.

EXTRA WORK A PART OF THE CONTRACT

No order for extra work nor the doing of any extra work, at any time or place, shall in any manner or to
any extent relieve the Contractor from any of their obligations under the contract documents; all extra
work orders being given and all extra work being done, under, and in accordance with the contract are
to be considered a part of the same and subject to each and every one of the terms and requirements
of the contract documents.

SCOPE OF PAYMENT

The Contractor shall receive and accept the compensation, as provided in the Bid or Proposal, in full
payment for furnishing all materials, labor, tools, and equipment and for performing all work
contemplated and embraced under the contract. Also for all loss of damages arising out of the nature
of the work, or from the action of the element or from any unforeseen difficulties or obstructions, which
may arise or be encountered during the prosecution of the work, until its final acceptance by the City,
and for risks of every description connected with the prosecution of the work, until its final acceptance
by the City, and for all risks of every description connected with the prosecution of the work, also for all
expenses incurred by, or in consequence of the suspension or discontinuance of the prosecution of the
work as herein specified, and for any actual or alleged infringement of patent, trade name, or copyright
and for completing the work and the whole thereof, in an acceptable manner according to the plans and
specifications. The payment of any current or final estimate, or of any retained percentage, shall in no
way or in a degree, prejudice, or affect the obligations of the Contractor, at his own cost and expense,
to renew or replace any defects and imperfections in the construction of the work or in the strength of
the quality of materials used in or about the construction of the work undefr contract and its
appurtenances, as well as all damages due or attributable to such defects, which defects,



imperfections, or damages shall be discovered on or before the final inspection and acceptance of the
work, and of which defects, imperfections, or damages, the Engineer shall be the judge, and the said
Contractor shall be liable to the City for failure so to do.

PARTIAL PAYMENTS

The Engineer will make current estimates in writing, once each month, of the materials in place
complete, and the amount of work performed in accordance with the contract, during the preceding
month or period, and the value thereof figured at the unit prices of the contract, and in case of lump
sum items, figured on the basis of the schedule of values to be agreed upon, as therein after provided
for.

For the total of the amounts so ascertained will be deducted an amount equivalent to ten percent (10%)
of the whole to be retained by the City until after the completion of the entire contract, in an acceptable
manner, and the balance or sum equivalent to ninety percent (90%) of the whole, shall be paid to the
Contractor by the City.

Schedule of values of the various parts of work to be done under lump sum items shall be agreed upon
by the Contractor and the Engineer, and such schedules shall be the basis for determining the amount
allowed the Contractor on account of such lump sum items, partial estimates, or payment under the
contract.

PAYMENTS MAY BE WITHHELD

Payments may at any time be withheld if the work is not proceeding in accordance with the contract, or
if, in the judgment of the Engineer, the Contractor is not complying with requirements of the contract
documents.

CONDITIONAL ACCEPTANCE

Whenever, in the opinion of the Engineer, the Contractor shall have completed the work in an
acceptable manner in accordance with the terms of the contract, the Engineer shall make an inspection
of the entire work, and upon inspection and acceptance, completion of all repairs and renewals which
may appear at the time to be necessary, in the judgment of the Engineer, he shall certify to the owner in
writing as to said completion, and as to the value thereof. The aforesaid certificate shall be held and
taken to evidence the conditional acceptance of the entire work by the Owner as of the date thereof,
and an additional five percent (5%) of the whole value of the work over and above any and all other
reservations and/or deductions which the City is, by the terms of the contract documents or otherwise,
entitled or required to make and obtain and shall hold said five percent (5%) for a period of three (3)
months from and after the date of such certificate and conditional acceptance, and the City shall be
authorized to apply the whole or any part of said five percent (5%) so retained to any and all costs of
repairs and renewals of the work and appurtenances which may become necessary, in the judgment of
the Engineer, during such period of three (3) months on account of any failure or defects in said work
and appurtenances due to improper work done or materials furnished by the Contractor, if the
Contractor shall fail to make such repairs or renewals within three (3) days after receiving notice from
the City to do so.

FINAL ACCEPTANCE OF PAYMENT

Upon the expiration of the aforesaid three (3) months from and after the date of certificate of conditional
acceptance of the work, the Engineer shall make final inspection of the entire work, and upon
confirmation of all repairs and renewals which may appear at that time to be necessary in the judgment
of the Engineer, he shall certify to the Owner in writing as to the final acceptance of the entire project.
The Owner, upon receipt and approval of said certificate, shall pay, or cause to be paid under the



contract, except such sums which have already been paid and except such sum or sums as may have
been expended by the Owner under the provisions of the contract documents and less any other
deductions the Owners may be otherwise entitled to make.

The last mentioned certificate issued by the Engineer shall be deemed and accepted by all of the
parties hereto as evidencing the final completion and acceptance of the entire project, and the payment
made by the Owner to the Contractor pursuant to the issuance of said certificate of final completion and
acceptance shall be deemed to be accepted by all of the parties hereto as the final payment to be
made by the Owner to the Contractor, all prior certificates or estimates upon which payments may have
been made being partial estimates and subject to correction in said final payment.

LAST PAYMENT TO TERMINATE LIABILITY OF THE OWNER

The acceptance by the Contractor of the final payment shall operate as and be a release of the Owner
and every agent thereof from all claims and liabilities to the Contractor for anything done or furnished or
relating to the work, or for any act or neglect of the Owner or any persons relatmg to or affecting this
work.

NO LIMITATION OF LIABILITY

It is understood and agreed that any and all duties, liabilities, and/or obligations imposed upon or
assumed by the Contractor and the Surety, or either of them by or under the contract documents, shall
be taken and construed to be cumulative, and that the mention of any specific duty, liability, or
obligation imposed upon or assumed by the Contractor and/or Surety under the contract documents
shall not be taken or construed as a limitation or restriction upon any or all of the other duties, liabilities
and/or obligations imposed upon or assumed by the Contractor and/or Surety by or under the contract
documents.

REMEDIES CUMULATIVE

All remedies provided in the contract documents shall be taken and construed to be cumulative; that is,
in addition to any and all other remedies provided therein and to any remedies in law or equity which
the City would have in any case.

LEGAL ADDRESS

The address given in the bid or proposal is hereby designated as the legal address of the Contractor.
Such address may be changed at any time by notice in writing delivered to the Engineer. The
delivering of such legal address or the depositing in any post office, in a postpaid, registered wrapper
direct to the above-mentioned address of any notice, letter, other communication to the Contractor,
shall be deemed to be a legal and sufficient service thereof upon the Contractor.

CONTRACTOR'S EXPENSE

All things required by the contract documents to be done, furnished, and/or installed shall be done,
furnished and/or installed by the Contractor at his entire cost and expense, unless otherwise provided
therein.

NIGHT, WEEKEND, AND CITY HOLIDAY WORK

No night work between the hours of 5:00 p.m. and 8:00 a.m., no work on Saturday, Sunday, and no
work on any City Holiday shall be permitted except with written permission of the Engineer. If the
Contractor decides to work on those above days, he shall reimburse the City for the ‘'salaries and wages
of the City Construction Inspectors. Compensation shall include direct payroll cost and fringe benefits.



The Contractor shall notify the Engineer in writing at least two (2) days in advance of such days he
desires to work.

STRIKES, ETC.

The Contractor shall adjust all strikes, or other labor troubles, and no allowance will be made for such
delays in the time limit herein named.

ACCESS TO WORK

The Engineer may at any time enter upon the work and the premises used by the Contractor, and the
Contractor shall provide proper and safe facilities by means of ladders or otherwise to secure
convenient access to all parts of the work, and all other facilities necessary for inspection, as may be
required by the Engineer.

GUARANTEE

The Contractor hereby guarantees all work performed under this contract for a period of one (1) year
from the date of the "Final Acceptance and Payment" thereof by the City as follows:

Against all faulty or imperfect materials and against all imperfect, careless, and/or unskilled
workmanship.

That the work performed under this contract, including all mechanical and electrical equipment
and appurtenances, and each and every part thereof, shall operate (with proper care and
maintenance) in a satisfactory and efficient manner and in accordance with the requirements of
these contract documents.

The Contractor agrees to replace with proper workmanship and materials, and to re-execute,
correct, or repair, without cost to the City, any work which may be found to be improper or
imperfect and/or which does not operate in a satisfactory manner or fails to perform as
specified.

The guarantee obligations assumed by the Contractor under these contract documents shall not
be held or taken to be in any way impaired because of the specifications, indication or approval
by or on behalf of the City of any articles, materials, means, combinations, or things used or to
be used in the construction, performance, and completion of the work or any part thereof.

No use or acceptance by the City of the work or any part thereof, nor any failure to use the
same, nor any repairs, adjustments, replacements, or corrections made by the City due to the
Contractor's failure to comply with any of his obligations under these contract documents, shall
impair in any way with the guarantee obligations assumed by the Contractor under these
contract documents.

HOURS OF LABOR

Eight (8) hours shall constitute a day's work for all laborers, workmen, or mechanics directly employed
by the Contractor and all subcontractors on the project, except in time of war or at other times of
emergency when it may be necessary to work more than eight (8) hours in any one calendar day to
protect or save human life or property, and the Contractor or any of his subcontractors shall not require
or permit any laborer, workmen, or mechanics to work more than eight (8) hours in any one calendar
day while engaged on the project, except at times hereinbefore specifically mentioned.

WAGES PAYABLE UNDER MUNICIPAL CONTRACTS, ETC.




SECTION 2-1, Wilmington Code, Chapter 20, Article IV.

SECTION 20-44

Definitions.

For the purposes of this article, the following words and phrases shall have the meanings
respectively ascribed to them by this section:

"City Work"

"Contractor

"Contracts"

"Employee"

"Employer"

"Occupational
Classifications"

"Prevailing Wages"

All building or construction work or projects of any kind or nature,
including repair, alteration, and remodeling done on behalf of the City
under any contract awarded by the City for building or constructing any
building or structure, or the repair, alteration, and remodeling thereof or
any other project subject to the determination by the Procurement and
Records Division Manager and the State Department of Labor and
Industrial Relations in accordance with the provisions of Sections 101 to
129 of Title 19 of the Delaware Code, involving the hourly wages for the
respective occupational classifications within a given craft, trade, or
industry for the City area.

Any employer who has been awarded any contract for the City work as
defined herein.

Contracts for the performance of City work entered into by the City with
contractors and all contracts entered into between such contractors and
subcontractors involving or regarding such work.

A workman or mechanic of the employer.

Any person who is a party to a contract or subcontract for the
performance of any City work as defined herein.

The specific categories of jobs within a given craft, trade, or an industry
for which a separate hourly wage rate for the City area as is determined
by the Procurement and Records Division Manager and the State
Department of Labor and Industrial Relations in accordance with the
provisions of Section 101-129 of Title 19 of the Delaware Code.

An aggregate of:

1) The hourly wages for the respective occupational classifications
within a given craft, trade, or industry for the City area determined
by the Procurement and Records Division Manager and the State
Department of Labor and Industry Relations in accordance with
the provisions of Sections 101-129 of Title 19 of the Delaware
Code; provided, however, that during the period of any substantial
work stoppage involving rates of wages in a given craft, trade, or
industry, such wages for such craft, trade, or industry shall be
those as last so determined by the Procurement and Records
Division Manager prior to such work stoppage, and



2) The additional benefits, for which a monetary equivalent may be
determined, and which are given employees pursuant to a bona
fide collective bargaining agreement for their respective craft,
trade, or industry in the City area, or the monetary equivalent of
such benefits.

SECTION 20-45

Required Contract Provision

The specifications for all City work contracts shall contain a reference that the minimum wages
paid for each occupation classification of employees shall be the prevailing wages as
determined by the Procurement and Records Division Manager and the State Department of
Labor and Industrial Relations. Each contract, as defined in this article, involving any City work
shall contain a provision that all employees performing City work shall be paid at least the
applicable prevailing wages. Every contract involving any City work shall contain a provision
that the Contractor shall require all subcontractors to comply with and be bound by all of the
provisions of this article.

As a condition precedent to awarding of any construction contract by the City, all bidders shall
be compelled to agree and abide by any Federal, State, County, or municipal statutes,
ordinances, or regulations thereof, pertaining to plans for the hiring of persons belonging to
minority groups or to any reasonable plans or agreements formulated among the contractors,
construction trade unions, and the various neighborhood civic groups concerned with the
elimination of discriminatory hiring practices in the construction industry.

The awarding of any City construction contracts shall be made to the lowest responsible bidder
who agrees to abide by all Federal, State, County or municipal statutes or ordinances, or rules
or regulations which may prohibit the discriminatory hiring practices by a person's race, color,
religion, national origin, or political opinion, and who further agrees to promptly comply with any
reasonable plan to be formulated by the hiring of persons of minority groups that results from
either Federal, State, County or City statutes, ordinances, rules and regulations, or agreements
among the construction trade unions, the contractors, and the various neighborhood groups
concerned with the elimination of discriminatory hiring practices.

The Finance Department's Division of Procurement and Records shall notify in writing, or
include in all specifications, the pertinent provisions of this section, to apprise all bidders on City
construction contracts of this requirement (Ordinance No. 70-055, Section 3).

SECTION 20-46

Affidavit of Compliance with Article Prerequisite to Payment by City; Monthly Payroll Report.

All contractors and subcontractors performing City work shall file with the Procurement and
Records Division Manager, an affidavit upon each payment being made by the City to such
contractors and subcontractors pursuant to a contract that the provisions of this article have
been complied with prior to the City making any payment. The affidavit shall also provide that
the contractor or subcontractor has posted in a conspicuous place on the job site a list of the
prevailing wages for the respective occupational classifications; and he shall submit with the
affidavit a monthly report stating the number of workers in each classification, and the total
gross payroll paid by him to each classification (Ordinance No. 73-077, Section 1).



SECTION 20-47

Violation of Article.

The violation of this article shall be considered a substantial breach of contractor's obligation
under the contract; provided, however, that this article shail not be deemed to have been
violated where it is contended that a particular craft, trade or industry is not the appropriate one
and the wages applicable to the craft, trade or industry working under the contract have been
paid the prevailing wages as determined for the craft, trade or industry contract. No contract for
City work shall be awarded to any contractor or subcontractor who has violated any provision of
this section until five (5) years have elapsed from the date of determination of such violation,
and shall be fined no more than five thousand dollars ($5,000.00) for each violation (Ordinance
No. 73-077, Section 2).

PLANS, ETC., TO BE FOLLOWED

The approved plans attached to and made a part thereof will show the details and dimensions of the
work contemplated, which shall be performed in strict accordance therewith and in accordance with the
specifications. There shall be no deviation from the plans, specifications, etc., on account of the
exigencies of construction, unless approved by the Engineer and authorized in writing.

INTERPRETATION OF PLANS, ETC.

On all plans, drawings, etc., the following dimensions shall govern in the case of discrepancy between
the scales and figures. The Contractor shall take no advantage of any error or omission in the plans or
of any discrepancy between the plans and specifications, and the Engineer shall make such corrections
and interpretations as may be deemed necessary for the fulfilment of the intent of the specifications
and of the plans as construed by him. In all cases of doubt as to the true meaning of the specifications,
plans and/or drawings, the decision of the Engineer will be final and conclusive.

ALTERATION OF PLANS OR OF CHARACTER OF WORK

The Engineer reserves the right to make such alterations in the plans or in the character of the work as
may be considered necessary or desirable from time to time to complete fully and perfectly the
construction of the work, provided such alterations do not change materially the original plans and
specifications of such alterations shall not be considered as a waiver of any condition of the contract
nor to invalidate any of the provisions thereof. Should such alterations in the plans or in character of
the work be productive of increased cost or result in decreased cost to the Contractor, a fair and
equitable sum therefor to be agreed upon in writing by the Contractor and the Engineer, before such
work is begun, shall be added to or deducted from the contract price, as the case may be. No
allowance will be made for anticipated profits on the work omitted.

PLANS AND SPECIFICATIONS FURNISHED TO CONTRACTOR

The Contractor will be supplied by the Engineer with a reasonable number of copies of the plans and
specifications and he shall have available on the work at all times during the prosecution of the work,
one (1) copy of said plans and specifications.

TEST OF SAMPLES OF MATERIALS
All tests of materials will be made by the City in accordance with official approved methods as

described or designated. The Contractor shall cooperate with and assist the Engineer in taking
samples and packing them for shipment to a laboratory.



STORAGE OF MATERIALS

Materials shall be stored so as to insure the preservation of their quality and fitness for the work. When
considered necessary, they shall be placed on wooden platforms, or other hard, clean surfaces, and
not on the ground, and shall be placed under cover when directed. Stored materials shall be located so
as to facilitate prompt inspection. Lawns, grass plots, or other private property shall not be used for
storage purposes without written permission of the owner or lessee.

QUALITY OF MATERIALS AND WORKMANSHIP

All materials furnished and all work done in carrying out the contract shall be of the best quality and
especially adapted to the services required. Wherever the characteristics of any materials are not
particularly specified, such materials shall be used as is customary in first class work of the nature for
which the material is employed. The source of supply and quality of each of the materials shall be
approved by the Engineer before the delivery is started. Representative preliminary samples of the
character and quality herein described shall be submitted by the Contractor when indicated or directed,
for examination or test, and written approval of the quality of such samples shall be received by the
Contractor prior to obtaining materials from the respective sources of supply. Only such materials as
conform to the requirements of these specifications shall be used in the work. All materials proposed to
be used may be inspected at any time during the progress of their preparation and use. All materials
shall be approved before being incorporated in the work, and shall be new and unused.

Representative samples of all materials requiring laboratory tests shall be taken, and such materials
shall be used only after written approval has been received by the representative of the Engineer in
charge of the work, and only so long as the quality of said materials remains equal to requirements.

DIMENSIONS AND LEVELS

The Contractor shall be solely responsible for construction of work at proper lines and elevations and
no plans as to instructions or orders received from any source other than the information contained in
the drawings or specifications, or in written orders of the Engineer, shall justify departure from the lines
and elevations as shown on the plans.

MAINTENANCE, REPAIRS, ETC., AFTER COMPLETION

The Contractor, at his entire cost and expense, shall maintain all portions of the work included in the
contract to meet the requirements of these specifications for and during a period of three (3) months
from and after the date of the conditional acceptance of the entire work by the City, and in addition,
shall at his entire cost and expense, make all repairs and replacements of the work and appurtenances
which may become necessary, in the judgment of the Engineer, at any time or times, during said three
(3) months, on account of any failure or defects in said work and appurtenances due to improper work
done or materials furnished by the Contractor.

DELINQUENT TAXES, ETC.

The City shall have the right to set off against all monies due and payable under the provisions of this
contract the sum representing the total amount of delinquent taxes and/or water sewer charges owed
the City by the Contractor or any of its subcontractors. The monies so set off shall be credited to the
amount shown by the tax and or water sewer records to be delinquent, said records shall be prima facie
evidence of the true and correct amount of taxes and or water sewer charges due to the City.



The term "delinquent taxes" as used herein applies only to uncollected taxes, license fees, and
penalties owed by the Contractor or subcontractor, a subsidiary, or principal owner thereof; "principal
owner" as used herein is one which owns a majority share or otherwise maintains a controlling interest
in the Contractor or subcontractor. The City shall notify the Contractor in writing of its intention to make
the aforesaid set off. If the Contractor and the City cannot agree as to either the amount or propriety of
the set off, a formal hearing shall be held. The scope of said hearing shall be limited to the Contractor's
good faith objections as to the validity or propriety of the tax and/or water sewer assessment or
contemplated set off. If the dispute remains extant, the amount subsequently set off shall be deemed
paid under protest.



City of Wilmington
DBE Program
and

Bidders
Requirements

DBE PROCUREMENT PROGRAM

Responsibilities of the Equal Opportunity/Contract Compliance Office (EO/CCO) are assumed
by the City of Wilmington’s Small, Minority Business Enterprise Office (SMBEO) in the Mayor's
Office of Economic Development. The City of Wilmington has established laws and procedures
to increase accessibility of contracting opportunities for small and minority businesses. The
EO/CCO authority derives from Chapter 35, Article IV of the Wilmington City Code. This
section of the Code addresses Equal Opportunity in Employment and City Contracts.

Mayor's Office of Economic Development/SMBEO
800 North French Street, 3" Floor, Wilmington, DE 19801
(302) 576-2121 (Office) + (302) 571-4326 (Fax)
www.wilmingtonde.qov

Mayor’'s Office of Economic Development — SMBEO/DBE Office 12/2016




DISADVANTAGED BUSINESS PROGRAM

In the performance of this contract, the contractor agrees to provide the information as
described herein and to make its best efforts to include one or more types of disadvantaged
businesses as subcontractors.

A Disadvantaged Business Enterprise means a business that is at least fifty-one percent (51%)
owned and controlled by one or more socially disadvantaged individuals who, in fact, control
the management and daily business operations of the business.

"Disadvantaged Individuals" are those who have been actual victims of discriminatory
practices or individuals whose ability to compete in the free enterprise system has been
impaired due to diminished capital and credit opportunities as compared to others in the same
business who are not so disadvantaged.

In determining the degree of diminished credit and capital opportunities, the City may consider,
but shall not be limited to, reviewing the assets and net worth of disadvantaged individuals and
disadvantaged businesses. ’

For purposes of determining the disadvantage in competing for City contracts, there shall be a
presumption of economic disadvantage if an individual's net worth, exclusive of up to one
hundred and fifty thousand dollars ($150,000.00) of equity in his or her primary residence, is
less than five hundred thousand dollars ($500,000.00). The City may, in the administration of
its programs, direct its assistance toward those economically disadvantaged individuals who
are among the chronically unemployed and may identify demographic subgroups of
disadvantaged individuals identified by race or national origin whenever current, verifiable local
statistics confirm the existence of unemployment rates among such individuals that are more
than fifty (50) percent above the prevailing overall unemployment rate statewide.

All contractors doing business with the City shall show good faith efforts to obtain minority and
other disadvantaged subcontracting businesses' participation. Good faith efforts shall be
evidenced by listing each disadvantaged business enterprise (DBEs) contacted, showing the
name and address of each, the names of contact persons, telephone numbers, sources used
to identify DBEs, methods used to make contact, dates firms were contacted, responses, dates
responses were received, type of subcontract, reasons for rejection if the firm is not used, and
estimated value of each subcontract, through completion of the City's Form DBE-1.

The federal set-aside program requirements for any applicable federally funded contract are
fully applicable to the City of Wilmington, such that contractors will be subject to federal
penalties of non-compliance if a contract or any subcontract awarded involves the federal set-
aside program and the contractor fails to meet its requirements as to that program.
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GOAL STATEMENT PROVISION
FOR
DISADVANTAGED BUSINESS PARTICIPATION

In order to expand opportunities and insure fair participation for disadvantaged individuals and
businesses in its construction, goods and services and professional service contracts, the City
has set purchasing goals for its fiscal year 1991 in each of these three procurement
categories. Except to the extent that the Director of the Minority Business Office determines
otherwise, such as for utilities, telephone, etc., the City shall endeavor to achieve, and shall
require evidence of good faith efforts by bidders and contractors to achieve the goals of
contracting with disadvantaged individuals or disadvantaged businesses for the following
percentages of the total dollar amount of each contract in these three purchasing categories:

1.

2.

3.

Notes:

A goal of 20% for all construction contracts;
A goal of 10% for all professional service contracts; and

A goal of 5% for all goods and other contracts.

. If the contractor customarily performs the work required in any subcontracting

category by workers regularly employed by the contractor in his own organization,
the contractor does not have to try to subcontract such work to others solely to
comply with the DBE requirements. In such cases, however, the contractor shall
clearly note this fact on the applicable DBE form(s), and the burden of proof shall be
on the contractor to demonstrate the accuracy thereof upon inquiry by the City.

Female-owned businesses do not, per se, qualify as DBEs.

Questions regarding the DBE program and directory should be directed to the City's
EEO/Contractor Compliance Office at (302) 576-2121.
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ADDITIONAL GOOD FAITH EFFORT
(CHANGES TO Chapter 35 of the City Code)

Ordinance No. 09-057, effective December 1, 2009, requires the following DBE changes within the
“Good Faith Efforts” in bidding regarding disadvantaged business enterprises (DBE's).

Subcontractors Listing

Identify all subcontractors that the bidder plans to utilize as well as listing the amount of money that will
be paid to each of the subcontractors as part of the contract

DBE Replacement

Contractors are further required to make good faith efforts to replace any disadvantaged business
enterprise (“DBE”) that is terminated or has otherwise failed to complete its work on a contract. In such
situations, the general contractor shall be required to notify immediately the City’s DBE Office and
provide reasonable documentation regarding any DBE’s inability or unwillingness to perform the
contracted work. The City's DBE Office shall require the general contractor to obtain prior approvai for
the DBE that will be used as a substitute, and the general contractor must provide copies of new or
amended subcontracts along with documentation of the good faith efforts made in acquiring the
substitute DBE.

DBE Payment

General contractors shall pay all correct invoices for the completed work of any DBE subcontractor
within 10 days of receipt by the prime contractor of payment by the City. Noncompliance with this
section shall subject the general contractor to penalties as provided in Section 35-135(e).

The ordinance further provides administrative additional penalties for noncompliance in addition to the
penalties already provided for in the Ordinance:

1. Suspension of contract;

2. Withholding of contract funds;

3. Termination of contract based on material breach;
4. Refusal to accept a future bid; and

5. Disqualification from eligibility for providing goods or services to the City for a period not to
exceed 2 years.
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DBE FORMS

Contractors must file with the City, as applicable, the City's DBE Forms as follows:

1. *DBE-1: A listing of the subcontractors included in the bid, by which a bidder acknowledges
having read the DBE goal provisions in Attachment 1 and states that the bidder will expend
a percentage of the dollar amount of the contract for DBE subcontractors, if any.

2. *DBE-2: A listing of the subcontractors and other information to provide evidence of good
faith efforts to include DBE's in subcontracts. This form must be completed and submitted
with the bid, regardless of the level of DBE participation.

3. *DBE-3: DBE verification form stating the ownership information regarding any business
seeking to qualify as a City-certified DBE, if not listed in DBE Directory.

4. DBE-4: A DBE contract participation report requiring that the general contractor submit a
report regarding DBE contract participation at the time the contract is entered into, when
50% and when 100% of each DBE subcontractor's portion of the construction project has
been completed.

5. *DBE-5: A listing of ALL subcontractors to be utilized on the contract. This form must be
completed and submitted with the bid, regardless of the level of DBE participation.

FEDERAL Dollars involved in City Contracts:

A DBE Utilization form(s), including reference to minority business enterprise
participation if a federal program is involved, and an indication as to whether a
disadvantaged business enterprise (DBE) status is claimed. These EPA (DBE Forms
6100-3 & 6100-4) forms are required by both the SRF and EPA Grant funding programs.

If you need additional information on the DBE Program or assistance completing the
DBE Forms, please contact the office by one of the following methods:

Email: smbeo@wilmingtonde.gov
Phone: (302) 576-2121

Address:  Small, Disadvantage Business Enterprise Office (SMBEO)
Mayor’s Office of Economic Development
Louis L. Redding Building, 3" Floor
800 North French Street
Wilmington, DE 19801
www.wilmingtonde.gov

*Mandatory to be submitted back with Bid Documents.

Mayor’'s Office of Economic Development — SMBEO/DBE Office 12/2016 Page 4



EFFORTS TO OBTAIN DBE SUBCONTRACTORS
DBE FORM 1 - DBE FORM 2 EXPLANATION

[NOTE: DBE FORM-2 MUST BE COMPLETED BY ALL BIDDERS REGARDLESS OF THE LEVEL
OF PARTICIPATION OF DBEs IN THE BID.]

All contractors doing business with the City are required to show good faith efforts to obtain DBE
subcontracting businesses' participation. The burden is on the bidder to evidence such good faith
efforts by means of the information required on this page. Failure to complete this form and/or failure to
make good faith efforts to obtain DBE participation are grounds for rejecting any bid. Further, bidders
are expected to make such good faith efforts to obtain DBE patrticipation in connection with each and
every subcontract, if any. The City's goals for DBE participation are listed on Attachment 1 to this form.
These goals are not set-aside requirements, but they are the overall goals which the City is
endeavoring to achieve through the disadvantaged business program. Each person or firm who or
which submits a bid for City contracts is expected to demonstrate good faith efforts by actively and
aggressively seeking out DBE participation in the contract to the maximum extent, to meet the City's
goals, given all relevant circumstances, and shall complete all forms and follow guidelines as required
by the Minority Business Office. The following are examples of the kinds of efforts that may be taken
but are not deemed to be exclusive or exhaustive and the City's Minority Business Office may consider
other factors and types of efforts that may be relevant:

1. Efforts made to select part of the work to be performed by DBEs in order to increase the
likelihood of achieving the City's goal for that type of contract. Selection of parts of the work
should at least equal the City's goal for DBE participation in that type of contract.

2. Written notification, at least ten (10) days prior to the opening of a bid, soliciting individual DBEs
interested in participation in the contract as a subcontractor and for specific items of work.

3. Efforts made to negotiate with DBEs for specific items of work as detailed below and whether
initial contacts to solicit DBE participation were followed up to determine with certainty whether
DBEs were interested. A description of information provided to DBEs regarding plans and
specifications and estimated quantities for parts of the work to be performed. A statement of
why additional agreements with DBEs were not reached. Documentation of each DBE
contacted but rejected and the reasons for the rejection.

4. Documentation that DBEs are not available or not interested.

5. Advertisements in general circulation media, trade association publications, and DBE media of
interest in utilizing DBEs and specific areas of interest.

a. Efforts to use effectively the services of organizations that provide assistance in
recruitment and placement of DBEs.

b. Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the bidder might otherwise perform these work items with its
own forces.
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DBE FORM 3 - DBE FORM 4 — DBE FORM 5 EXPLANATION

DBE FORM 3

DBE-3: DBE verification form stating the ownership information regarding any business seeking to
qualify as a City-certified DBE.

+ This form must be submitted back with the bid when the contractor is working with a
company who they believe to be eligible for the City of Wilmington’s DBE Program. The
SMBEOQO Office reserves the right to determine the eligibility and verification of eligibility
for the firm listed on DBE Form 3.

¢ The burden is on the bidder to evidence such good faith efforts by means of providing
the contact information for the DBE firm listed on the DBE Form 3. If a firm is determined
to be an eligible DBE firm, the total dollar value of the participation by the DBE will be
counted toward the contract requirement. The total dollar value of participation by a
certified DBE will be based upon the value of work actually performed by the DBE and
the actual payments to DBE firms by the Contractor.

e Failure to complete the DBE 3 form and/or failure to make good faith efforts to obtain
DBE participation are grounds for rejecting any bid.

DBE FORM 4

DBE-4: DISADVANTAGED BUSINESS ENTERPRISE — CONTRACT PARTICIPATION REPORT

The Contractor shall provide the DBE Office with an accounting of payments made to
Disadvantaged Business Enterprise firms, including material suppliers, contractors at all
levels (prime, subcontractor, or second tier subcontractor). This accounting shall be
furnished to the DBE Office when the contract is entered into by the general contractor
and the subcontractor, when 50% and when 100% of each DBE subcontractor's portion
of a project has been completed. Failure to submit this information accordingly may
result in the following action or other action as deemed by the City:

1. Withholding of money due in the next partial pay estimate; or

2. Contractor may be disqualified from further bidding for a period as designated.
DBE FORM 5

DBE-5§ SUBCONTRACTORS' REPORT

e The Contractor shall provide the DBE Office with a listing of ALL sub contractors to be
entered into contract with this bid. DBE subcontractor'(s) are not to be listed on this form
but on form DBE #1 (Ord. 09-057).

+ Failure to complete the required Subcontractor's form (DBE Form 5) will be grounds for
the disqualification of such bid as being a responsive bid.
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CONTRACT: FORM DBE-1
(Rev. 10/09)

Failure to submit this completed form will be cause for rejection of your proposal

Bidder acknowledges that he has read the D.B.E. goal provisions of the City for this fiscal year and that
bidder will expend the dollar amount of the contract for D.B.E. subcontractors through the use of the
following disadvantaged business enterprises, subject to the certification by the City, as subcontractors
and that Bidder has made good faith efforts* as evidenced by its listing of disadvantaged businesses
that were contacted as detailed herein and on the following pages. (Must be completely filled out.)

CITY OF WILMINGTON
DISADVANTAGED BUSINESS ENTERPRISE ("D.B.E.")
SUBCONTRACTOR LISTING

Total Dollar Amount to
be Expended for
Disadvantaged
Business Enterprises

Total Amount of
Contract

Percentage of Contract
used for D.B.E.

Name of Authorized Official of Bidder Title

Company

*Good faith efforts shall be evidenced by listing each and every disadvantaged business enterprise
(DBEs) contacted, showing the name and address of each, the names of contact persons, telephone
numbers, sources used to identify DBEs, methods used to make contact, dates firms were contacted,
responses, dates responses were received, type of subcontract, reasons for rejection, and estimated
value of subcontract.
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CONTRACT:

 To Be Submitted with Bid if DBE is not listed in City DBE Directory

FORM
(Rev.

Failure to submit this completed form will be cause for rejection of your proposal

CITY OF WILMINGTON

DISADVANTAGED BUSINESS REGISTRATION VERIFICATION FORM

DBE-3
10/09)

—

—
—

—

1. NAME:

2 ADDRESS:

3. PHONE: PRODUCT OR SERVICE LINE:
4. TYPE OF FIRM: o Corporation o Partnership o Individual o Other
5. EMAIL:
6. DATE OF ORIGINATION OF FIRM: EMAIL:
7. BUSINESS LICENSES HELD: City: State: Other:
8. DISADVANTAGED OWNERSHIP OF FIRM:

5 | . ownERsHIP % OF FIRM SADVANTAGED BUSINESS
a.
b.
C.
d.
e.
f.
9. NON-DISADVANTAGED OWNERSHIP OF FIRM:

| | WNERSHIP % OF FIRM

authorized to make this certification on behalf of the firm.

| hereby certify that the information above is true and complete to the best of my knowledge and belief, and that | have been duly

NAME (printed)

SIGNATURE

DATE

TITLE

FOR OFFICE USE ONLY

DATE RECEIVED:

DATE APPROVED:

INFORMATION VERIFIED:

Mayor’s Office of Economic Development — SMBEO/DBE Office 12/2016
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FORM DBE-4
(Rev. 10/09)

The General Contractor is required to submit this Compliance Report to the Disadvantaged Business
Development Officer, City/County Building, 3" Floor, 800 French Street, Wilmington, Delaware 19801,
when the contract is entered into by the general contractor and the subcontractor, when 50% and when
100% of each DBE subcontractor's portion of a construction project has been completed.

DISADVANTAGED BUSINESS ENTERPRISE
CONTRACT PARTICIPATION REPORT

1. Contract No. Amount of Contract  $
2. Name of General Contractor:
3. Address:

4, E-Mail Address:

5. The above-named contractor intends to fulfill its commitment to expend $
( %), of its contract with Disadvantaged Business Enterprises ("DBEs"). The following year-
to-date expenditure(s) has been made with a DBE Subcontractor(s):

CONTRACT COMPLETION DATE:

General Contractor Name of Authorized Officer Date
DBE Subcontractor Signature of Authorized Officer Date
Office Use Only
_(Prime) City of Wilmington Date
Payment Received: Contract Compliance Officer's Name
Amount:
Date:
Payment Received: City of Wilmington Date
Samt:_“"t' Contract Compliance Officer's Signature
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CONTRACT: FORM DBE-5
(Rev. 10/09)

Failure to submit this completed form will be cause for rejection of your proposal )
CITY OF WILMINGTON |
SUBCONTRACTOR LISTING
(Do not include DBE Firms to be utilized)

Total Dollar Amount to
Non-Disadvantaged
Business Enterprises

Total Amount of Contract

Bidder acknowledges that he has identified all sub contractors that will be utilized as well as
listing the amount of money that will be paid to each of the subcontractors as part of the contract
(use additional pages if necessary).

Name of Authorized Official of Bidder Title

Company Date
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STATE OF DELAWARE
DEPARTMENT OF LABOR
‘ DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 761-8200

Mailing Address: Located at:

4425 North Market Street 4425 North Market Street
3rd Floor 3rd Floor

Wilmington, DE 19802 Wilmington, DE 19802

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 13, 2020

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 24.35 29.99 43.65
BOILERMAKERS 72.91 36.99 54.38
BRICKLAYERS 57.94 57.94 57.94
CARPENTERS 56.46 56.46 44.83
CEMENT FINISHERS 76.91 53.57 23.61
ELECTRICAL LINE WORKERS 48.43 41.53 31.66
ELECTRICIANS 72.49 72.49 72.49
ELEVATOR CONSTRUCTORS 99.43 68.69 34.03
GLAZIERS 77.25 77.25 60.35
INSULATORS 59.68 59.68 59.68
IRON WORKERS 67.70 67.70 67.70
LABORERS 49.20 49.20 49.20
MILLWRIGHTS 76.83 76.83 61.93
PAINTERS 53.71 53.71 53.71
‘ PILEDRIVERS 79.62 41.92 33.90
PLASTERERS 31.79 31.79 23.56
PLUMBERS/PIPEFITTERS/STEAMFITTERS 72.05 56.29 62.21
POWER EQUIPMENT OPERATORS 73.29 73.29 73.29
ROOFERS-COMPOSITION 25.58 25.24 23.05
ROOFERS-SHINGLE/SLATE/TILE 19.59 23.29 18.32
SHEET METAL WORKERS 75.03 75.03 75.03
SOFT FLOOR LAYERS 54.59 54.59 54.59
SPRINKLER FITTERS 61.83 61,83 61.83
TERRAZZO/MARBLE/TILE FNRS 66.75 66.75 66.75
TERRAZZO/MARBLE/TILE STRS 74.02 74.02 74.02
TRUCK DRIVERS 32.77 29.22 22.75

CERTIFIED: /3//%40}0 BY:

ADMINISTRATOR, OF

QF LABO%/ﬁgW’ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 761-8200.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.
0 THESE RATES ARE BEING PROVIDED IN ACCORDANCE WITH DELAWARE'S FREEDOM OF INFORMATION

ACT.
THEY ARE NOT INTENTED TO APPLY TO ANY SPECIFIC PROJECT.




SECTION 1000

SUMMARY OF WORK

PART 1 - GENERAL

1.01 GENERAL

A. The work of this Contract consists of furnishing, employing and installing all equipment,
materials, and labor necessary to provide maintenance and repair of existing heating, air
conditioning, ventialtion and related systems such as hot water heaters and equipment
included in Section 2000, Subsection 1.06, located at the following sites:

o Brandywine Filtration Plant Complex
o Brandywine Pumping Station
. Brandywine Screen House
o Waterworks Center
. Porter Filtration Plant
o Porter Meter Building
o Porter Sludge Building
o Porter Chemical Building
. Alapocas Pump Station
o Cool Spring Pump Station
o Cool Spring Gate House
o Cool Spring Fountain Pit
o Foulk Road Pump Station
o New Castle Ave Pump Station
o Kennett Pike Pump Station
o Hillcrest Pump Station
. Wills Pumping Station
o Hoopes Pumping Station
1.02 SCOPE OF WORK

A. Provide Scheduled Inspection and Maintenance Services over a twelve month period to
perform inspections, and routine maintenance of the unit heaters, radiators and related non-
boiler systems; air conditioning units; heat pumps; ventilation; dehumidification equipment;
hot water boilers and related equipment as described in Appendix A. Payment for the
scheduled services will be at the lump sum price bid.

B. Provide Unscheduled (On-Call) Services during the twelve month period for the repair and
or replacement of equipment. Such unscheduled services shall be performed only in
response to specific requests by the City. The services should be performed within 24 hours
of the request or as agreed upon at the time of the request. It should be assumed that work
under unscheduled services would normally be performed during normal business hours

FY 2021 HVAC Inspection 1000-1 03/02/20
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t (8:30-4:30). Payment for the unscheduled services will be at the hourly rate bid submitted
with the proposal.

C. Provide Emergency Services during the twelve month period for the repair and/or

replacement of instrumentation that fails. Such emergency services shall be performed only

in response to specific requests by the City within 6 hours of the request. It should be

i assumed that work under emergency services would normally be performed outside of

normal business hours. Payment for the emergency services will be at the hourly rate
submitted with the proposal.

D. Spare parts used during the course of this Contract will be purchased separately under the
spare parts allowance. The cost shown in the Proposal Form is an estimated amount only
and does not obligate the City to purchase any spare parts under this Contract.

GENERAL CONTRACTOR’S REQUIREMENTS

g s
f—
=
%)

A. Please note that Air Conditioning, Heating, Plumbing and Mechanical Refrigeration
Contractors must be licensed by the Chief Plumbing Inspector in the City’s Department of
Licenses and Inspections. Successful completion of a trade test is required prior to obtaining
these licenses. Proof of licensure must be submitted with Bid.

B. The Contractor shall have experience with steam and electric unit heaters, split unit heat
pumps, air conditioning units, BAC systems and related heating and ventilating system

P maintenance and repair as summarized below:
1. Five years of maintenance and repair experience within the last seven years with the
! same type and size or larger equipment as currently installed at the City’s facilities.
a 2. Have experience with unit heater rebuilding and refurbishing.
3. References from municipalities, authorities or private utility companies where the
Contractor performed similar services on similar size and type equipment. The
% Contractor shall include in its references any employee training, improvement, and
certification programs.
g 1.04 CONTRACTOR PERSONNEL

A. Contractor Point of Contact

The Contractor’s Point of Contact shall work closely and cooperatively with the City’s
Contract Administrator on a regular basis and become the primary point of contact for all
% matters relating to the maintenance and upkeep of the City’s equipment. As such, the
Contractor’s Point of Contact will have proven technical and managerial experience in the
inspection and repair of heating and ventilating systems. The Contractor must present its
% nominee for Point of Contact during interviews with the City (should the Contractor be
invited for an interview). The City reserves the right to reject any nominee that the
r Contractor puts forward for the position of Point of Contact.

FY 2021 HVAC Inspection 1000-2 03/02/20
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B. Selection of Personnel

The Contractor will have the responsibility for selecting personnel to perform the services
outlined in this Contract and for determining and providing wages, salaries, and benefits for
its employees.

C. Changes in Personnel

1. The Contractor’s Point of Contact will not be changed without prior consultations with
the City, except that the Contractor Point of Contact may be dismissed without prior City
approval for criminal activity or documented violations of company policies. Otherwise,
the City must approve the timing of the change, and the specific individual who replaces
the incumbent Point of Contact.

2. The City reserves the right to require the dismissal of any Contractor employee whose
performance or actions are determined by the City to be detrimental to achieving the
objectives set forth in this Contract.

PART 2 - TERMS OF THE AGREEMENT
2.01 COMMENCEMENT OF OPERATIONS

The Contractor shall commence performance of services under the terms of these
specifications within thirty (30) days of contract execution.

2.02 TERMS OF INITIAL AGREEMENT

The term of the initial contract shall be a period of one (1) year from the start work date
specified in the contract, or until June 30, 2021, whichever comes first.

The Contract term may be extended, at the City’s discretion, for up to two (2) one year terms
after the completion of the initial term. In such case of a contract term extension, the costs for
each of the eleven bid items may be adjusted at contract renewal. Adjustment of the costs will be
considered only in light of the following limitation:

e The change in all costs (labor rates and services) will not exceed the Consumer Price
Index — Urban (CPI-U) for all urban consumers for all items in the
Philadelphia/Wilmington Metropolitan Area for the prior year.

2.03 CONTINUITY OF SERVICE
A. The Contractor must recognize that the services to be provided are vital to the City and must

be maintained without interruption and that upon expiration or termination of the contract, a
successor will continue these services. Therefore, if the Contractor chooses not to pursue the

FY 2021 HVAC Inspection 1000-3 03/02720
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renewal of the next contract term upon contract expiration, the Contractor is required to
provide the City a written notice of such intent at least three (3) months before the expiration
of the contract. Should the Contractor fail to provide timely notice, the City reserves the
right to require continued performance of the agreement by the Contractor under the terms
of the contract for a period of up to six (6) months from receipt of a written notice of intent
or from the date of expiration of the agreement, whichever is earlier.

If upon expiration or termination of the contract, the Contractor is not chosen to continue or
renew the agreement, the Contractor will upon written notification from the City, provide
phase-in, phase-out services for up to sixty (60) days after the contract expires or is
terminated. After notification, the Contractor will cooperate in good faith with a successor in
determining the nature and extent of the services, subject to approval by the City. The
Contractor will provide sufficient experienced personnel during the transition period to
ensure that all services called for by the contract are maintained at the specified level of
contract performance. The Contractor will be reimbursed for all reasonable costs pre-
authorized by the City, which are incurred within the agreed period after agreement
expiration or termination.

PART 3 - MANGEMENT OF THE AGREEMENT

3.01

3.02

CONTRACT ADMINISTRATION

The Commissioner of Public Works is authorized to act on behalf of the City in any and all
matters relating to or resulting from this Contract. The Commissioner shall appoint a
representative who will be designated as the Contract Administrator, and will be authorized
to act on behalf of the Commissioner of Public Works. The Contract Administrator will
resolve any and all questions which may arise as to the quality, quantity and character of
service performed by the Contractor in the execution and day-to-day management of the
agreement.

DISPUTE RESOLUTION

In the event of any dispute between the Contract Administrator and the Contractor as to the
Contractor’s performance, or the Contract Administrator’s decisions relative to the
agreement, either party may submit the dispute to the Commissioner of Public Works. Each
party will be given the same opportunity to present their positions to the Commissioner, who
shall render a decision within twenty (20) days. The decision of the Commissioner shall be
final.

PART 4 - TOTAL CONTRACT COST AND INVOICING

4.01

TOTAL CONTRACT COSTS

A. The Contractor’s proposal shall contain the completed Proposal Form ‘(Section PF) included

as Attachment 1. This will establish the total contract cost.
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B. Scheduled Inspection and Maintenance costs are those costs incurred by the Contractor for
scheduled inspection and maintenance services, as defined in Section 2000. The Contractor
will develop an annual fixed price cost proposal for the provision of all scheduled inspection
and maintenance that is inclusive of all small tools, equipment, lubricants, subcontractors,
transportation and labor costs.

C. Unscheduled and emergency service costs are those costs incurred by the Contractor to
provide unscheduled and emergency maintenance and repair services as defined in Section
2000. The Contractor will develop a cost proposal that includes a labor rate for the various
employee classifications and crews anticipated to perform the work inclusive of all small
tools, transportation and labor costs. Such personnel may include technicians, helpers or
laborers, welders, machinists, etc. An equipment list should also be submitted which
provides a summary of all the maintenance and repair equipment expected to be required to
perform the work and the cost, if any, for the use of this equipment. The equipment items
may include welding machines, hoists, cranes, etc. The City will pay the agreed labor and
equipment rates for all unscheduled and emergency services delivered that are approved by
the City per the terms of this Contract. Parts, supplies, and materials delivered to the City, as
part of unscheduled and emergency services, will be paid by the City as defined below.

Wage Rates for the various trades will be paid for in accordance with the proposed rate
shown on the Proposal Form (Items 2 through 7). However, all workers employed in the
execution of this Contract are subject to the Current Prevailing Wage Rate Determination
from the State of Delaware. It is noted that the prevailing wage rates are the minimum rates
that must be paid to workers in each classification, and may not necessarily be reflected in
the Proposal Form since non-billable time may adjust the proposed pricing among other
factors. It is recognized that the Contractor shall apply the worker classification most
appropriate to the worker employed in each task, such as Boilermakers, Electricians,
Plumbers/Pipefitters/Steamfitters or Sheet Metal Workers. Specific to the ATC Technician,
the Steamfitter Journeyman rate shall be used as the minimum prevailing wage rate. Please
note that all work is to be performed at the New Castle County Rates.

D. Costs for parts, rented equipment, shall be itemized and can include a 15% mark-up on
invoiced charges. Invoices from vendors and subcontractors must be included with
Contractor invoices. Subcontracted Services shall be itemized and can include a maximum

% 10% mark up on invoiced charges.

E. The Contractor may petition the City for an adjustment to the Scheduled Service cost at
reasonable times on the basis of unusual changes in the Contractor’s cost of doing business.
Unusual changes are items not covered by the agreement that occur as a result of external
events and through no fault of the Contractor such as changes in local, state, or federal laws
or regulations, natural catastrophes, civil disturbances, or similar extraordinary events. The
term will not include price increases occurring in the ordinary course of doing business.

F. The costs for each of the first seven bid items may be adjusted at contract renewal.
Adjustment of the costs will be considered only in light of the following limitation:

FY 2021 HVAC Inspection 1000-5 03/0220
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e The change in all costs (labor rates and services) will not exceed the Consumer Price
Index — Urban (CPI-U) for all urban consumers for all items in the Wilmington
Metropolitan Area for the prior year.

G. The scheduled inspection costs can be adjusted to correspond to changes in the equipment at

the various locations. These adjustments may be negotiated after three months or four times
during the contract year if changes in equipment occur.

4.02 INVOICING POLICIES AND PROCEDURES
A. Frequency

The City will accept three invoices per year in payment for Scheduled Inspection and

Maintenance Services. In addition, the City will accept one invoice a month for costs

incurred for unscheduled and emergency services provided during the preceding month or

not previously invoiced.
B. Format

1. Unless the Contractor proposes and the City accepts a different schedule, the Contractor
will bill the City 1/3 of the Scheduled Services contract amount after each of the three
annual visits. The invoice must include a unit-by-unit summary of maintenance and
repair activity for the prior visit.

2. All invoices for unscheduled and emergency service costs must be pre-approved by the
City. Such costs will be actual net costs as paid by the Contractor and will be supported
by detailed time and expense reports, including a copy of certified payroll or certified
daily work sheets, and line item documentation of costs incurred (e.g.: hours, parts,
subcontractor services, etc). Copies of all invoices for parts, subcontracted services, etc.
must be included with the invoice.

C. Certification and Payment

1. The monthly invoices will each include a statement certifying that the charges billed to
the City are true and accurate and were incurred in the performance of the terms of the
contract. The Contractor’s authorized representative will sign such statement.

2. The City will pay the Contractor within thirty (30) days of the City’s receipt of an
acceptable invoice. The City will pay the Contractor for all items invoiced over which
there is no dispute so that payment for undisputed items is prompt. Payment for disputed
items will be made when disputes are resolved.

D. City’s Rights to Review Billing Documentation
The City reserves the right to request additional documentation from the Contractor prior to
paying any disputed portion of the invoice. Such documentation may include, but is not
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limited to invoices to the Contractor for parts or subcontracted services and payroll registers.
The City reserves the right to audit the Contractor’s records and books pertaining to this
contract.

PART 5 - PREPARATION OF PROPOSAL

A.

Bidders shall submit with their proposals evidence of experience in accordance with the
requirements contained in herein, Section 1.03, entitled General Contractor’s Requirements.
Bidders may be requested to submit additional information, after the opening of bids if such
additional information is considered necessary to properly evaluate a bidder’s qualifications.

Item No. 1 of the Proposal is for Scheduled Services for a twelve-month period as described
in Section 2000. Lump sum prices quoted shall include all travel and smali tool costs. In
addition, the lump sum price shall include the costs for normal equipment required for
routine inspection and maintenance of the heating, ventilating, air conditioning and related
equipment as described in Section 2000. Please note that only the on site hours actually
spent can be charged. Bidders per hour rate should reflect all ancillary items.

Item No. 2 and Item No. 3 of the Proposal is for Unscheduled Services for a
twelve-month period as described in Section 2000. Unit prices per hour at the job site shall
be quoted which shall include all travel and small tool costs involved. The number of hours
shown in the Proposal under Item No. 2 and Item No. 3 are only for the purpose of extending
the unit prices for use in determination of the low bidder. The number of hours actually used
during the Contract will be that resulting from specific requests by the City for such services
as required during the twelve-month period.

Item No. 4 and Item No. 5 of the Proposal is for Emergency Services for a twelve-month
period as described in Section 2000. Unit prices per hour at the job site shall be quoted
which shall include all travel and small tool costs involved. The number of hours shown in
the Proposal under Item No. 4 and Item No. 5 are only for the purpose of extending the unit
prices for use in determination of the low bidder. The number of hours actually used during
the Contract will be that resulting from specific requests by the City for such services as
required during the twelve-month period.

Item No. 6 and Item No. 7 of the Proposal is for Unscheduled Services for a
twelve-month period as described in Section 2000 specifically for ATC work. Unit prices
per hour at the job site shall be quoted which shall include all travel and small tool costs
involved. The number of hours shown in the Proposal under Item No. 6 and Item No. 7 are
only for the purpose of extending the unit prices for use in determination of the low bidder.
The number of hours actually used during the Contract will be that resulting from specific
requests by the City for such services as required during the twelve-month period

Item No. 8 of the Proposal is a stipulated material allowance for Spare Parts. The allowance
shown on the bid form is for the purposes of establishing a budget for spare parts purchase.
The actual Spare Parts will be that resulting from the specific requests by the City for the
materials during the Contract period. Labor for installation shall be included under Items
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b No. 2 through 5 as required.

G. Item No. 9 of the Proposal is a stipulated Capital Line Item for work that is yet to be
determined. Typical Capital Work can include unit heater replacement, steam pipe
replacements, split unit heat pumps, air conditioning units, hot water heaters, and similar

equipment. Please note that this is not a prescriptive list, but only indicative of work that

s may be used under this Line Item. This allowance is for the purpose of establishing a

separate line item that will be funded through the City’s Capital Improvement funds and not

through the maintenance funds for the rest of the Contract. This allowance will include all
costs associated with the repairs and replacements described herein and will be full accessed
after award of the Contract.

END OF SECTION
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SECTION 2000
MAINTENANCE SERVICES

PART 1 - GENERAL

1.01

A.

1.02

GENERAL

The Contractor shall furnish the City of Wilmington the following services for a twelve
month period from the date of Authorization to Proceed for the existing HVAC and related
equipment listed in the following schedules and located at these sites:
Brandywine Filtration Plant Complex

Brandywine Pumping Station

Brandywine Screen House

Waterworks Center

Porter Filtration Plant

Porter Meter Building

Porter Sludge Building

Porter Chemical Building

Alapocas Pump Station

Cool Spring Pump Station

Cool Spring Gate House

Cool Spring Fountain Pit

Foulk Road Pump Station

New Castle Ave Pump Station

Kennett Pike Pump Station

Hillcrest Pump Station

Wills Pumping Station

Hoopes Pumping Station

SCHEDULED INSPECTION AND MAINTENANCE SERVICES

Provide qualified service technicians to visit the facilities three times per year, to perform
inspection and maintenance on all the heating, ventilation, air conditioning, hot water heaters
and related equipment listed in Paragraph 1.06, and shown in Appendix A in detail, in
accordance with the approved Inspection and Maintenance Program to be developed by the
Contractor and submitted to the City for approval.

One principle service technician shall be designated as the primary technician for the work in
this Contract. The primary technician shall preform all the work in this Contract as to the
extent it is possible in order to maintain the Inspection and Maintenance Program. Another
technician shall be designated as the back-up technician if the primary is unable to maintain
the Inspection and Maintenance Program. All routine work in this Contract is not to be
performed on holidays or weekends, unless under written approval by the City.
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C. The Contractor will maintain a maintenance schedule and log for every location and will
describe how it will schedule inspections and maintenance and monitor for maintenance

a program compliance.

D. Provide written reports within 2 weeks of each of the three annual visits to the City
representative including the following information:

1.  Identification of each piece of equipment inspected, serviced and/or calibrated;

2. Calibration data, giving adjustment of each unit, if applicable, before and after each

calibration;
3.  Ifapplicable, the reason for an observed need for adjustment;
4. Description of service performed on each piece of equipment;
5. Description of repairs made and identification of parts replaced; and
6. Recommendations, with estimated costs, for any additional repair work or
maintenance on the equipment which the City has not requested;
i 7.  Recommendations regarding operations and maintenance procedures to be performed
by City personnel.
p E. Provide a decal on each equipment serviced/calibrated which shows the following;:
1.  Date serviced/calibrated.
2. Name of technician.
! 3. Description of service.
F. Personnel providing the services shall contact the designated City Representative upon
a arriving at the site and upon leaving the site.
G. The Contractor’s Inspection and Maintenance Program shall include all work recommended
% by the manufacturer(s) of the equipment and the following number of visits and inspection
and maintenance tasks at a minimum.

Off-season Services:
1.  Conduct major inspection and maintenance work once per year during the off-season
(if applicable) including;:

Clean heavy grease, dirt, and oil from HVAC units and auxilliary equipment.
Lubricate all blower motors.

Check blowers for proper alignment; realign if required.

Inspect and clean blower vanes and air intake regulator.

Perform external inspection.

Check all belts and adjust as required. Replace all belts annually

Check tension and condition of all belts and pullys; adjust as required.

Clean condenser coils by brush or compressed air twice annually
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Wash all outside coils once per year using water and brushes.

Inspect insulation on units and adjacent piping.

Clean all filters as required. Replace all filters annually

Manually lift any pressure relief valves to ensure proper operation.

Clean and check all electrical contacts for signs of pitting, burn or wear.

Check all electrical switches, bulbs, and wiring for wear, looseness and proper
operation.

Check all solenoid valves for proper operation.

Check high and low water pressure switches for proper operation.

Check all disconnects for tight fit, burning and pitting.

Check all thermostat controls for proper operation.

Inspect all electrical wiring for worn insulation and loose connections.

Provide a deep cleaning of all air handlers and ductless systems including the use
of the specialty designed cleaning kits for ductless systems, one per year per
system. There are six such system at Brandywine Membrane Plant; ten at Porter
Filter Plant; six at Waterworks Center and one at the Brandywine Pump Station.

Start-up Services:
1.  Conduct inspection and maintenance work and assist with unit heaters start up at the

start of the heating season and air conditioning units at the start of cooling season.
Dates of work should be coordinated with the City’s representative. Ata minmum, the
work includes:

Perform external inspection.

Clean heavy grease, dirt, and oil from units and auxilliary equipment.

Lubricate blower motors.

Inspect the controls.

Manually lift any pressure relief valves to ensure proper operation.

Clean and check all electrical contacts for signs of pitting, burn or wear.

Check all electrical switches, bulbs, and wiring for wear, looseness and proper
operation. :

Check all solenoid valves for proper operation.

Blow down all conderser coil and fins

Ensure tightness of all belts and pulleys

Replace filters annually

After the cleaning and inspection is complete inspect the unit’s operation. Start the
unit up and monitor its operation.

Verify and record coil or element temperature after start up.

Provide a deep cleaning of all air handlers and ductless systems once per year.
Blow down and brush outside coils twice per year. Wash all coils once per year.

Reporting Requirements:

A detailed, written report of the actual start up services performed shall be submitted
within 30 days of the completion of the start up services.

FY 2021 HVAC Inspection 2000-3 03/02/20
and Maintenance



1.03 UNSCHEDULED (ON-CALL) SERVICES

A. Provide qualified service technicians to visit the facilities for unscheduled maintenance and
repair service, when requested by the City, to check, troubleshoot, and repair all HVAC and
related equipment as requested by the City.

B. Provide software maintenance and reprogramming services of the Building Automation
System and the Automatic Temperature Control Systems in the Waterworks Center Building.
The BAS is comprised of a network of interoperable, stand-alone digital controllers, a
computer system, graphical user interface software, portable operator terminals, printer, and
network devices. The Distributed control system is a peer-to-peer networked, stand alone
system that integrated ANSI/ASHRAE Standard 135-1995 BACnet and LonWorks
technology communication protocols in an open, interoperable system. The software
employs Object-Oriented Technology (OOT). Network Area Controllers provide interface
between the Local Area Network and the Wide Area Network. There is also a BAS at the

I newly refurbished Brandywine Membrane Plant. Contractor should utilize his own laptop to

access BAS through Ethernet connection.

E C. The service shall be provided within one (1) working day of a request by the City.
Whenever possible, service shall be performed on site during normal working hours (8 AM
P to 4 PM) and normal working days.

D. Personnel that provide the services shall contact the designated City Representatives upon

arriving at the site and upon leaving the site. Portal to portal time is not acceptable. The

E City will only pay for time spent onsite performing this work. No minimum charges
submitted by the Contractor will be allowed nor will these charges be reimbursed by the

City.

E. Provide a written report to the City after completion of all Unscheduled Service visits
including the following information:

1. Date of request by City for service.
2. Identification of equipment inspected.

% 3. Description of work performed, repairs made and identification of parts replaced.
4. Date and time the visit was made, number of personnel and total number of man-

hours utilized.

5. Description of any recommended follow-up actions.

6. If the report recommends that follow-up repairs be made, an estimate or repair cost
shall be provided by the Contractor. Repairs estimated to cost in excess of $1,000 or
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any repair where the cost is estimated to be more than the fair market value of the
equipment, must be analyzed by the Contractor and the City to evaluate the repair’s
cost effectiveness, and be approved in advance by the City. In such cases, if the
Contractor believes that equipment replacement appears to be more cost-effective
than repairing; such recommendation shall be represented to the City. The City,
however, will make the final repair versus replacement decision.

1.04 EMERGENCY SERVICES

A.

Provide emergency repair service, when requested by the City, to repair heating, air
conditioning and ventilating equipment that fail.

The service shall be provided within six (6) hours of a request by the City. Itis expected that
services shall be performed on-site outside of normal working hours and normal working
days.

Provide a written report to the City after completion of each Emergency Service visit
including the following information:

1. Date of request by City for service.

2. Identification of equipment repaired.

3. Description of work performed, repairs made and identification of parts replaced.
4. Date and time that repair was made, number of personnel and total number of

man-hours utilized.

Personnel that provide the service shall contact the designated City Representatives upon
arriving at the site and upon leaving the site. Portal to portal time is not acceptable. The
City will only pay for time spent onsite performing this work. No minimum charges
submitted by the Contractor will be allowed nor will these charges be reimbursed by the

City.

1.05 SPARE PARTS ALLOWANCE

A.

C.

The Contractor will provide new and replacement units and repair components necessary for
new, repair components and equipment that fail. The Contractor will procure and furnish all
parts, materials, supplies, and fluids required for the maintenance and repair tasks assigned
by the City in accordance with generally accepted parts management practice, and that will
ensure meeting all relevant standards of performance.

Spare parts used during the course of this Contract will be purchased separately under the
spare parts allowance pricing.

The City will make available space at the Water Treatment Plants for storage of the
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h Contractor’s stock of spare parts and tools if required. The Contractor shall provide all
necessary locks, and shall be solely responsible for any loss through damage or theft of the
stored parts.

D. The allowable mark-up for all repair parts and other equipment requested by the City and
supplied by the Contractor shall not exceed fifteen percent (15%) of the purchased price.
The invoices to the City from the Contractor shall indicate documentation that the mark-up
taken does not exceed 15 percent of the purchase price. Invoices shall include photostatic
copies of the manufacturer’s or supplier’s original invoices showing the purchase price.
Mark-up on Subcontractors is limited to 10% (See Section 1000, 4.01.D).

quality of the parts furnished originally for the equipment (OEM equivalent).
Rebuilt/remanufactured parts must conform to the manufacturer’s reconditioning tolerances.
If more than one grade of product is available that meets the requirements of this section, the
City will designate which grade will be made available for use. If during the term of any
agreement resulting from this Contract, the City reserves the right to require a specific
substitute to be used. The City will, additionally, specifically approve all product lines or
changes to product lines before they are introduced for use.

% E. Parts used to maintain and repair the equipment will, at a minimum, meet or exceed the

F. Notwithstanding inspection and acceptance by the City, products supplied under this
Contract will be warranted by the Contractor for one year, or the length of time of any
warranty given by the manufacturer or rebuilder/remanufacturer, whichever is greater, after
acceptance by the City.

1.06 SCHEDULE OF EQUIPMENT

The Contractor shall be responsible for Scheduled Service to all equipment listed in this
section as part of the lump sum bid for scheduled services.

EQUIPMENT

Refer to Appendix A for a detailed listing of all equipment to be considered under this Contract.
Please note that there are THREE (3) BAS Systems within the scope of this Contract.
The BAS at the Brandywine Treatment Plant is described in Appendix A and below as follows:

BMP BAS System

System Components include:
1. Honeywell WEB-600 Main Processor with Ethernet Connection available for Laptop (in
Operators Room) »
2. Honeywell Spyder, Sylk Enhanced Panel in Electric Room
3. Honeywell Spyder Sylk Enhanced Controllers for Unit Heaters 6.1 to 6.8
4. Honeywell Spyder Sylk Enhanced Controllers for Exhaust Fans EF-1 to EF-4 and IF-4
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5. Honeywell Spyder Sylk Enhanced Controllers for Air Handling Unit AH-1
6. Trane Electric Heater in Electrical Room

The BAS at the Waterworks Center is described in Appendix A and in more detail below:

Waterworks Center

The Waterworks Center Building, located adjacent to the Brandywine Filter Complex, utilizes a
Building Automation System (BAS) and an Automatic Temperature Control (ATC) system to
monitor and control all air handlers, fans, boilers, chiller, cooling tower, automatic valves, automatic
dampers and accessories.

System components in the Waterworks Center include:
1. Heating and air conditioning using variable refrigerant heat pump split system with indoor
fan coils and outdoor compressorized condensers.
100% fresh air feed using a roof top air handler
Laboratory exhaust fan
Building exhaust Fan
Electric baseboard radiation
Electric Unit Heaters
Humidity Sensors
Space temperature sensors

XN LN

The BAS at the Wills Pump Station is described in Appendix A and below as follows:

Wills BAS System

System Components include:

Thee Variable Frequency Drive Units designed to modulate the air flow through the Exhaust fans.

1.07 SITE CLEANLINESS

A. Contract is required to remove all trash, debris and scrap metals from the site, leaving the site
in a broom clean condition upon completion of all work. The City’s Representative shall
have a Right of First Refusal for all removed equipment.

END OF SECTION
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SECTION PF

PROPOSAL FORM

DATE: Contract 21004 WD

TO: Manager, Division of Procurement and Records
City/County Building — Fifth Floor
800 French Street
Wilmington, DE 19801

FOR: Department of Public Works
Gentlemen:

Having carefully examined the Request for Proposal entitled “HVAC and Related
Systems Inspection and Maintenance Services, Contract No. 21004 WD,” and having become
familiarized with their requirements and having visited the sites of the work and noted all
conditions affecting the work, the undersigned hereby proposes to furnish the services described
in the Request for Proposal for the following prices:

ITEM-1: Scheduled Inspection and Maintenance Services for a
twelve month Period - Lump Sum = $

ITEM-2: Unscheduled On-call Maintenance and Repair Services
consisting of on-site man hours for a lead technician in response
to specific requests by the City
$ per hr. x 100 hrs. = $

;

ITEM-3: Unscheduled On-call Maintenance and Repair Services

;
i consisting of on-site man hours for a crew of two technicians
and/or mechanics in response to specific requests by the City
$ per hr. x 50 hrs. = $
ITEM-4: Emergency Services consisting of on-site man hours for a
3 lead technician in response to specific requests by the City
F| $ per hr. x 50 hrs. = $
: ITEM-S: Emergency Services consisting of on-site man hours for a
] crew of two technicians and/or mechanics in response to
specific requests by the City
¥ $ per hr. x 50 hrs. = $
¥
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ITEM-6: Unscheduled On-call Maintenance Services consisting of )
on-site man hours for a lead ATC technician in response
to specific requests by the City
$ per hr. x 50 hrs. = $

ITEM-T: Unscheduled On-call Maintenance Services consisting of
on-site man hours for a crew of one ATC technician
and one helper in response to specific requests by the City

$ per hr. x 25 hrs. = $
ITEM 8: Spare Parts Allowance $10,000
ITEM 9: Capital Improvement Allowance $15,000
TOTAL OF ITEMS 1, 2,3,4,5,6,7,8 and 9 $

Work under this Contract shall be completed with 365 days from award of the Contract.

The BIDDER acknowledges receipt of Addendum and or Addenda No. , No. R
No. , prior to submitting a proposal on this Contract.

The BIDDER also agrees that all work required under this Contract is covered by the prices J
stated hereinbefore and that no other payments will be allowed. The BIDDER further states that
his official address for receiving communications is as shown at the beginning of this Proposal.

5

FY 2021 HVAC Inspection PF-2 03/02/20
and Maintenance



FIRM:

ADDRESS:

CITY OF WILMINGTON
BUSINESS LICENSE NO:
ATTEST:

FEDERAL 1.D. NO.:

PER:

TITLE:
SIGNATURE:
TELEPHONE NO:

FAX NO;

Email:

FY 2021 HVAC Inspection
and Maintenance

Name (typed or printed)
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Contractor/Subcontractor
Responsibility Certification

Contractors: The City of Wilmington Division of Procurement and Records
must receive this executed form not later than at the time of
bid submission. It may be submitted prior to bid submission
for review.

Subcontractors: Must submit this form to requesting contractor.

CONTRACTOR/SUBCONTRACTOR RESPONSIBILITY CERTIFICATION
FOR DEPARTMENT OF PUBLIC WORKS CONTRACTS
VALUED AT MORE THAN $100,000

Name of Company:

Address:

Contract/Project Name:

Contract Number:

As a condition of performing “City work” (all building or construction work or projects of
any kind or nature as provided in City Code Sec. 2-651) for the City of Wilmington,
Delaware, contractors and subcontractors (hereinafter referred to as “Bidders”) must
meet certain responsible contractor requirements and qualifications specified in the
Wilmington City Code, Chapter 2, Article VI, Division 6, Subdivision Ill (Sec. 2-561 et
seq.). Pursuant thereto, the Company named above certifies the following:

PLEASE INITIAL EACH ITEM TO INDICATE COMPLIANCE
(Xs and check marks are not acceptable)



1.

The Bidder and its employees have all valid, effective licenses,

registrations, or certificates required by federal, state, county, or local law,
including, but not limited to, licenses, registrations, or certificates required to:

a.

b.

3.

do business in the City of Wilmington and the State of Delaware; and
perform the contract work, including, but not limited to, licenses,
registrations or certificates for any type of construction or maintenance
trade work or specialty work which the Bidder proposes to self-perform.
The Bidder meets all:

bonding requirements as required by the applicable law or contract
specifications; and

insurance requirements per applicable law or contract specifications,
including general liability insurance, workers’ compensation insurance,
and unemployment insurance.

The Bidder has a satisfactory record of integrity in accordance with Sec. 2-

537(4) of the City Code, which further states as follows:

a.

b.

4.

The following provisions, while not exclusive, shall be sufficient to justify a
finding of nonresponsibility:

failure to pay taxes and fees due and owing to the City;

a conviction of the contractor or a principal officer thereof for commission
of a criminal offense, as incident to obtaining or attempting to obtain a
public contract or in the performance of such contract;

a conviction, of the contractor or principal officer thereof, under state or
federal statutes, for embezzlement, theft, forgery, bribery, falsification or
destruction of records, receiving stolen property, or any other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a city contractor.

The Bidder has a satisfactory record of timely performance of City

contracts in accordance with Sec. 2-537(3) of the City Code, which further states
as follows:

Contractors who are seriously deficient in current contract performance, when
the number of contracts and the extent of deficiency of each are considered,
shall, in the absence of evidence to the contrary or circumstances properly
beyond the control of the contractor, be presumed to be unable to meet this

requirement. Past unsatisfactory performance due to failure to apply necessary
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tenacity, or perseverance to do an acceptable job, shall be sufficient to justify a
finding of nonresponsibility.

5. The Bidder has a satisfactory record of performance of contractual
provisions in accordance with Sec. 2-537(5) of the City Code, which further
states as follows:

Violation of contract provisions of a character which justify a finding of
nonresponsibility include:

a. deliberate failure without good cause to perform in accordance with the
specifications provided in the contract;

b. a recent record of failure to perform or of unsatisfactory performance in
accordance with the terms of one or more contracts;

c. in particular, failure to comply with prevailing wage and related federal,
state, and city requirements;

provided, however, that failure to perform or unsatisfactory performance
caused by acts beyond the control of the contractor shall not be considered to
be a basis for a finding of nonresponsibility.

6. The Bidder has a satisfactory record of good faith efforts to achieve
disadvantaged business enterprise participation in accordance with Sec. 2-
537(8) of the City Code.

7. The Bidder has not been debarred or suspended by any federal, state or
local government agency or authority in the past three years.

8. The Bidder has not defaulted on any project in the past three years.

9. The Bidder has not had any type of business, contracting or trade license,
registration, or other certification revoked or suspended in the past three years.

10. The Bidder and its owners have not been convicted of any crime relating
to the contracting business in the past ten years.

11.  The Bidder has not at any time been found in violation of any federal, state
or local prevailing wage law.

12. The Bidder has not within the past three years been found in violation of
any law applicable to its contracting business, including, but not limited to,
licensing laws, tax laws, prompt payment laws, wage and hour laws,
environmental laws or others, where the result of such violation was the payment
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of a fine, back pay damages or any other type of penalty in the amount of $1,000
or more.

13.  The Bidder will pay all craft employees that it employs on the project the

current wage rates and fringe benefits as required under applicable federal, state
or local wage laws.

14.  All craft labor that will be employed by the Bidder for the project have

completed at least the OSHA 10 hour training course for safety established by
the U. S. Department of Labor, Occupational Safety & Health Administration.

156.  The Bidder will employ craft employees in all classifications and individual

trades required to successfully perform the work related to the project.

16. The Bidder has participated in a Class A Apprenticeship Program for the

past twelve months, at a minimum, for each separate trade or classification in
which it employs craft employees and shall continue to participate in such
program or programs for the duration of the project. The twelve month
participation requirement may be waived during the first year of implementation
of this Ordinance, provided that the firm is participating in a Class A
Apprenticeship Program at the time it submits its bid and submits information
showing that the construction craft workers it plans to use have adequate skills to
successfully perform the project. Once the Ordinance has been in effect for
twelve months, i.e., September 4, 2013, a waiver of this requirement will no
longer be available.

a. for purposes of this section, a Class A Apprenticeship Program is an
apprenticeship program that is currently registered with and approved by
the U.S. Department of Labor or a state apprenticeship agency and has
graduated apprentices to journeyperson status for at least three of the
past five years;

b. to ensure compliance with this section, the Bidder shall provide, with this
certification, a list of all trades or classifications of craft employees it will
employ on the project and documentation verifying it participates in a
Class A Apprenticeship Program for each trade or classification listed;

c. in order to enhance the training of its workforce and to comply with this
subsection, the firm must enroll a new person in a Class A Apprenticeship
Program for each bid submitted to the City.

17. The Bidder shall make all reasonabie best efforts to ensure that fifteen

percent (15%) of the workforce hired for the project, especially with respect to
new workers recruited and hired for the project, includes City of Wilmington
residents. To ensure compliance with this section, the Bidder will also make
residency information on its workforce available to the City upon request.
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18. The Bidder has all other technical qualifications and resources, including
equipment, personnel and financial resources, to perform the referenced
contract, or will obtain same through the use of qualified, responsible contractors.

19. The Bidder acknowledges that within seven (7) calendar days following
; the date of receipt of Notice of Intent to Award Contract, it will provide a list of
subcontractors it plans to utilize for services in the performance of the contract.
The list must include a brief description of the subcontractor's scope of work. In
addition, each subcontractor providing services equaling or exceeding $100,000
must provide executed Subcontractor Responsibility Certifications containing
information equivalent to that required for the Bidder in the Contractor
Responsibility Certification. Note: Bidder must initial this item regardless of the
value of the subcontract services.

20. If at any time during the past five (5) years the Bidder has controlled or
has been controlled by another corporation, partnership or other business entity
operating in the construction industry, it will disclose such facts by attaching a
detailed statement to its Contractor Responsibility Certification explaining the
nature of the relationship.

21. The Bidder acknowledges that it shall be required to provide appropriate
documentation of the conditions specified in this Contractor/Subcontractor
Responsibility Certification. The Bidder also understands that the City of
Wilmington may request additional information or documents at any time as the
City of Wilmington deems necessary to evaluate the responsibility of Bidder.
Bidder agrees to provide such additional information or supporting
documentation for this Certification.

22. If a Bidder fails to provide the Contractor Responsibility Certification
required by this section, the Bidder shall be disqualified from bidding the contract.
If a Bidder fails to provide other information or documentation required by the
City of Wilmington, it may be disqualified from being awarded the contract.

23. The Bidder shall notify the City within seven days of any material changes
to all matters attested to in this certification.

Under the penalty of perjury, the Bidder's authorized representative hereby certifies that
all information included in the Contractor Responsibility Certification or otherwise
submitted for purposes of determining the Bidder’s status as a responsible contractor is
true, complete and accurate and that he/she has knowledge and authority to verify the
information in this certification or otherwise submitted on behalf of the Bidder by his or
her signature below.
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Authorized Signature Date

Print Name

Title

Witness Signature Date

PLEASE SUBMIT SIGNED ORIGINAL VERSION OF THIS FORM TO:

CITY OF WILMINGTON
DEPARTMENT OF FINANCE, DIVISION OF PROCUREMENT
LOUIS REDDING CITY COUNTY BUILDING
800 N. FRENCH STREET, 5™ FLOOR
WILMINGTON, DE019801

Questions regarding the this form can be sent to
procurement@wilmingtonde.gov or call 302.576.2423
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o Appendix A

HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station; Alapocas Pumping Station

Electric Unit Heater

TPI Corporation

Model P3PUH10CA1

480 Volts, 10 KW, 3 phase, 12.3 Amps




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Brandywine Membrane Plant - BAS Components

Honeywell WEB-600

Main Processor

Ethernet Connection Available for Laptop
Location: Operator Control Room

Honeywell Spyder
Sylk Enhanced
Panel in Electric Room

Honeywell Spyder

Sylk Enhanced

Controls Unit Heaters:
6.1/6.2

6.3/6.4

6.5/6.6

6.7/6.8

Location: Electrical Room

Honeywell Spyder

Sylk Enhanced

Exhaust Fan Controls:
EF-1, -2, -3

EF-4

IF-4

Location: Electrical Room

A
=
=

-

—

"~

-~




BMP - BAS Components
Honeywell Spyder
Sylk Enhanced
Air Handler Controller AH-1
Location: Electrical Room

Trane Electric Heater
Model: TWE180E300AA
Serial No: 12204XCYWA
Date: 5/20/12

Location: Electrical Room




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Brandywine Membrane Complex
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.

Duct Heat Exchanger - 24" x 42" Steam
Trane Coil Type NS Sigma Flo

Serial No. H12E04661

Order No. D2T823A B/L A

Air from a roof top unit

Location: Near rear entrance

Trane Unit Heater
Steam
Location: Near Rear Entrance

Eight (8) Actuated Louvers - Various Sizes
Belimo Model FSNF24US

Spring Return Actuator

70 in-lbs, 158, 24 VAC

Location: Throughout Membrane Area

Automatic Electric Water Heater

AO Smith Model DSE120A

Serial No. 1301R000001

Item 1D: 9500010810

120 Gals; 3 phase; 480 V; 7 Amp; 6000 Watt
Location: In Membrane Area
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Duct Heater Heat Exchanger
Trane Coll Type: NS Sigma Flo
Serial No. H12E04662
Order No. D2T823A
Serv. Model No. DNSB12016GOAAO064AADAOOBO00C0O
Coil Serial No. 122012060B
Location: Membrane floor, above air compressors -
(Photograph view from above)

Duct Ventilator

Loren Cook Model 150SON 10D

Serial No 076SE49822-01/0005601

0.33 Hp; 800 CFM; 1075 RPM; 115 V; Single Phase

EMI Ductless Series Split Unit
Model No. S1HG2000D12
Serial No. 1-12-F-6919-24
208/240 V; Single Phase
Location: Control Room

© Sanyo Wall Unit A/C Split
| Model No. KHS2472
Serial No. 0102612 (Indoor);
| Serial No. CH2472 (Outdoor)
Control Room/Lab
~ Outdoor: 0096012

| 85221344654000

. Trane Outdoor Unit
Model: TTA180E40RAA
Serial No. 12173JUDTA
460 Volt; 3 Phase

Sanyo Split Unit
Model No. CH0971
Serial No. 0105212
85221344550000
115V, Single Phase
Plant Supv Office
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1 Hydronic Unit Heater

~ Modine Model No HSB86501
Serial No. 38014008-1638
1/8 Hp; 115V; 1 Phase; 2.3 Amp
Shop Area - 2nd Floor

Mitsubishi Electric Heat Pump, Split System
Model No MSZ-A17NA

Serial No. 6003457-T

208 V; 1 Phase

Location: 2nd Floor Shop Area

Steam Unit Heater
Modine Model HS47S01
Serial No. SP011996
Location: Tool Room

Steam Unit Heater

" Modine Model No. HS33S01

. Serial No. SP011996

~ Location: Old Generator Room

Mitsubishi Heat Pump, Split System
Model No. MSZ-A12NA

Serial No. 6004080-T

208 V; 1 Phase

Location: Foreman's Office

Steam Unit Heater

Modine Model No. HS33501
Serial No. SP0011996
Location: ACH Feed Room




Cook Ventilator EF-4 BMP - Page 4
Model No. 200XMW

Serial No. 076SE49822-00/0000701

0.5 Hp; 3100 CFM; ODP Motor 465 V; 1725 RPM
February, 2013

Sdesign SP: 0.38

Location: ACH Feed Room

Modine Steam Unit Heater
Model No. HS108S 01
Serial No. 0501039-5749
1/8 Hp; 115V, 2.3 Amp
Location: Hypo Room

Ventilator
" Penn Model SX125BC
Location: Hypo Room

-~

Modine Steam Unit Heater
- No Data - Painted over
Location: Lavatory

"' Modine Steam Unit Heater
. Model No. V139S 06
/ / SerialNo. SP011996
/. Quantity: 2
"~ Location: Locker Room/Sed Basin 8-10

Modine Steam Unit Heater

Model No. V139SBO6SA

Serial No. 18014017-5060 (Year: 2018)
1/6 Hp; 115 Volt, 2.3 Amp

Location: Hallway near Carbon Room
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~ Louver Vent
2 Electric Actuators
60" x 72"
Honeywell MS811A1206
Serial No. 0941GZU2026
Serial No. 0947GZU3082
j Location: Sed Basin 8-10

Trane Coil Type Heat Exchanger
Coil Type: NS Sigma Flo

Serial No. H12E04663

Order No. D2T823A

Location: Carbon Room

| Steam Unit Heater

_____ Trane Model UHPB0801TAA40000048B
y . Serial No. F12E32493

P 1200 CFM; 80,600 BTU/Hr Output
115V; 1 Phase; 2.1 Amp

Location: Membrane Feed Pump Room

¥ Steam Unit Heater
. Trane Model UHPB0801TAA4000004B
: Serial No. F12E32494
. 1200 CFM; 80,600 BTU/Hr Output
—  115V; 1 Phase; 2.1 Amp
‘i Location: Membrane Feed Pump Room

Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104617-1192

1/3 Hp; 115V; 4.2 Amp

Location: No. 10 Sed Basin - north

i‘ Two (2) Motorized Louvers

“_; 40" x 30"
| No Data
Near No. 10 Sed Basin




-
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Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104517-1191

1/3Hp; 115V, 4.2 Amp

Location: No. 8 Sed Basin - north

Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104517-1285

1/3 Hp; 115V; 4.2 Amp

Location: No. 4 Sed Basin - north

Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104517-1283

1/3 Hp; 115 V; 4.2 Amp

*_ Location: No. 2 Sed Basin - north

Motorized Louvers - 40" x 30"
No Data
Near Sed Basin No. 1

Motorized Louver
24" x 40"
No Data
Near Meter Shop

Mitsubishi Heat Pump Split System
Model MSZ-A09 NA

Serial No. 6003579

208 V; 1 Single

" Location: Meter Shop
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Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
W Serial No. 43104417-2303

1/3 Hp; 115V; 4.2 Amp

™ Near Sed Basin No 1 South Side

Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104417-2301

1/3 Hp; 115V; 4.2 Amp

Near Sed Basin No 3 South Side

Hydronic Unit Heater

Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104417-2302

1/3Hp; 115V; 4.2 Amp

Near Sed Basin No 5 South Side

Hydronic Unit Heater
Modine Model No. HSB193SB01SA (Year: 2018)
Serial No. 43104517-1284
1/3 Hp; 115 V; 4.2 Amp
r Near Sed Basin No 7 South Side

Motorized Louvers

40" x 30"

No Data

Near No. 7 Sed Basin, South Side

BMP - Rooftop Units

Mitsubishi R410A, Mr. Slim Split Unit
Matches to Foreman's Office

Model MXZ-3A30NA

208/230 V; 1 Phase

S/N: 61901162B




Direct Drive Vent
AQ Smith

Model No. 323P672
115V; 1.2 Amp
(Restroom Vent)

P "™ Eixed Louver
224" X 24"
*ACH Feed Room

Cook Ventilation Unit

EF-7

Model No. 120ACE 120C3B

S/N: 076SE 49822-01/000-4401

0.25 Hp; 650 CFM; 115V, 1 Phase
Jan-13

Cook Ventilation

IF-3

Model 120CVR S 120CVR SVP

S/N: 076SE49822-00/0003801

0.25 Hp; 650 CFM; 115 V; 1 Phase
Jan-13

Louvers to be cleaned annually

Cook Ventilator

EF-5

Model No. 245ACE 245C6B

S/N: 076SE49822-01/00020001

0.75 Hp; 5100 CFM; 460 V; 3 Phase
Jan-13

Cook Ventilator

EF-6

Model No. 135ACE 135C15D

S/N: 076SE49822-01/0003201

0.5 Hp; 2100 CFM; 115 V; 1 Phase
Jan-13
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48" X 48" Fans - Two (2) @@' il 7
US Motor Cat # D3P2B e — _ “
Model R333 E .

3 Phase; 230/460 V; 7.8/3.9 A
Belt: A-60

Interior louvers to be cleaned annually

Westinghouse Fan
Matches to Meter Shop

3/4 Hp; 115/230 V; 13/6.5 A
S/N: 312P446

(Rarely Used)

Belt: 4L-320

BMP - Rooftop Units

Mitsubishi R410A, Mr. Slim Split Unit
Matches to Meter Shop Office

Mode! MUZ-09NA

208/230 V; 1 Phase

S/N: 6003328

Cook Ventilator
EF-3
Model No. 330ACE 330C8B
S/N: 076SE49822-01/0000703
1.5 Hp; 8520 CFM, 460 V; 3 Phase
. Jan-13
~ Belt: AX-39
Louvers to be cleaned annually

) ) s ~+ Cook Ventilator ‘)
I B 72




Model No. 330ACE 330C8B
S/N: 0765E49822-01/0000702
1.5 Hp; 8520 CFM; 460 V; 3 Phase

o Jan-13
Jﬁ”a‘})f Belt: AX-39

Cook Ventilator
EF-1
=S Model No. 330ACE 330C8B
S/N: 076SE49822-01/0000701
1.5 Hp; 8520 CFM; 460 V; 3 Phase
_ Jan-13

W
j&(é - Belt: AX-39

B}l Cook Ventilator
- IH-1
Model No. 240PR 24PR
S/N: 0765E49822-01/0006901
2650 CFM
Jan-13

Cook Ventilator
IH-2
Model No. 240PR 24PR
S/N: 076SE49822-01/0006902
2650 CFM
Jan-13

Hydronic Unit Heater

Modine Model No. HSB 86501
Serial No. 38014208-2683

1/8 Hp; 115 Volt; 2.3 Amps
Location: Near Meter Shop

Non functional Fan and Louver
Electrical Store Room
To be cleaned annually
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Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station: Brandywine Pumping Station
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.

Window Unit
| Location: Pump Station, Supervisor Office

Exhaust Fans - Roof Top
Pump Station
Quantity: 5

View inside Exhaust Fan Enclosures
No Data available
Direct Drive

Fedders Air Conditioner
Window Unit
Location: SCADA Room in Pump Station

| Exhaust Fan

~ Penn Ventilator Model P10V B2W
Location: Bathroom in Pump Station
Direct Drive



BPS - Page 2

Siemens Actuated Louvers 7' X 4'
Quantity: 2
Pump Station Basement

L Steam Unit Heater
== Modine Hydronic Unit Heater Model No. HSB165S01
8 5/N: 30104407-3969
== 1/3Hp; 115V, 4.6 Amp
Location: Basement Near Old Pump 3A/3B

Steam Unit Heater

Trane Model UHSA 10058AAAE

Type 136-108-01

S/N: D82K4571

Location: BPS Basement near Old Pump 3A/3B

4 Steam Unit Heater

Trane Model UHSA 12658AAAE
Type 136-109-01

1 S/N: D83M03888

== | ocation: Boiler Room

. Steam Unit Heater

! Trane Model UHSA 126S-8C-AAF
Type 136-109-01

S/N: D85G00902

Location: Boiler Room
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Mitsubishi Split System Heat Pump
Model No. MSZ-A09NA
Serial No. 6003970
208/240 V; Single Phase
Maintenance Supervisor Office in Smoke Stack Building

Electric Vent fan in office near Maintenance Shop
No Data
Maintenance Supervisor Office in Smoke Stack Building

Screen House -

Chromalox Electric Unit Heater
Cat No. HD3D-500

S/N: 004-305492-010

240 V; 5 KW; 1 Phase

Screen House -

Marley Electric Unit Heater

Model No. QWD05212BT000
240V, 5 KW, 1 Phase; 22.6Amps




BPS/SCREEN HOUSE Pg 4

Screen House -
. Cook Ventilator Fan - Model 1240XW 12XW40D15
Installed in 2020
S/N: 0765150562-00/0000701
§ 115V, Single Phase; 1550 RPM; 1200 CFM
i Date: November 2019



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station: Cool Spring Pumping Station

NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.
3 Electric Unit Heater - EUH-1

Location: Hypo Room in Gate House

TPI Corporation Model No. P3P5507 43wWD701

480 V; 7.5 KW

Electric Unit Heater - EUH-2

Location: Hypo Room in Gate House

TPl Corporation Model No. P3P5507 43WD701
480 V; 7.5 KW

Exhaust Fan - EF-1

Location: Hypo Room in Gate House

ILG Industries, Model No. SQBA12HE1231
Serial No. 081307M278410

Baldor Motor L3501 Cat No.

1/3 Hp; 115/230 V. 34C61-5507 Spec
Belt: 4L-400

Exhaust Fan - EF-2

Location: Hypo Room in Gate House

ILG Industries, Model No. SQBA08GE1831D2
Serial No. 081307M278450

Baldor Motor L34034 Cat No.

1/3 Hp; 115/230 V. 34C51-5506 Spec

Belt: 4L-400

Actuated Louver - No Data
Location: Hypo Room, in Gate House




COOL SPRING - Page 2

Electric Unit Heater - EUH-3
Location: Cool Spring Gate House
TPI Corporation Model No. P3P5515 43WD1501
480V, 15 KW: 3 phase

Electric Unit Heater - EUH-4

Location: Cool Spring Gate House

TPI Corporation Model No. P3P5515 43WD1501
480 V; 15 KW, 3 phase

Electric Unit Heater - EUH-5

Location: Cool Spring Gate House

TPI Corporation Model No. P3P5505 43WD501
480 V; 5 KW; 3 phase

Exhaust Fan - EF-3

American Cool Air Model CBL/NBF 24SPUN
Serial No. 062907M236240

Location: Cool Spring Gate House

Belt: 4L-470

Exhaust Fan - EF-4

ILG Model No. 5508.SQDAQBE 16
Serial No. 081007M287820
Location: Cool Spring Gate House
Direct Drive

Motorized Louvers - No Data
Location: Cool Spring Gate House
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Electric Unit Heater - EUH-1

Marley Electric Heater Model No. W75041A
MFG Code - L94

7.5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-2

Marley Electric Heater Model No. W75041A
MFG Code - L94

7.5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-3

Marley Electric Heater Model No. W75041A
MFG Code - L94

7.5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-4

Marley Electric Heater Model No. W75041A
MFG Code - L94

7.5 KW; 240 V; Single Phase

Location: Pump Station

" Electric Unit Heater - EUH-5

Marley Electric Heater Model No. W50041A
Corrosion Resistent/Washdown

'MFG Code - L94
_ 5 KW, 240V, Single Phase

Location: Pump Station
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Electric Unit Heater - EUH-6

Marley Electric Heater Model No. W75041A
Corrosion Resistent/Washdown

" MFG Code - L94

7.5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-7

Marley Electric Heater Model No. W50041A
Corrosion Resistent/Washdown

MFG Code - L94

1 5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-8

Marley Electric Heater Model No. W50041A
Corrosion Resistent/Washdown

MFG Code - L94

5 KW; 240 V; Single Phase

Location: Pump Station

Electric Unit Heater - EUH-9

TPI Corporation Model No. H1IHUH05003
240 V; 5.0 KW; Singl Phase

Location: Pump Station, near Overhead Door

Exhaust Fan - EF-1

Twin City Corporation - No Data Available
Two motor dampner

Location: Pump Room

Belt: 4L-330
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Exhaust Fan - EF-2

Twin City Fan and Blower
Size 182; Type: BCV

ARR. 10; Serial No. 7818612
With Actuated Damper

Belt: 4L-330

Damper No. 2 and 3
Motorized Wall Unit
Ducted to Basement
Location: Pump Room

Damper No. 6
Motorized Wall Unit
Location: Pump Room

Portable Dehumidifier
Dayton Model 2YV13
500 Watts

July, 2012

Location: Basement

Exhaust Fan
No data Available

', Location: Former Chlorine Room in Pump Station
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Dayton Elecric Unit Heater
240V, 3.3 KW
Location: Former Chlorine Room in Pump Station

Blower
Dayton Model No. 1TDU2
1/2 Hp; 115/230 V
1320 RPM; 1202 CFM
Location: Fountain Pit near Park

Electric Radiator Heater

24" Long; 120 Volt

Model No. 3502-2861-000
07033541

Location: Fountain Pit Near Park




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station: Foulk Road Pumping Station

“““Marley Q-Mark Electric Unit Heater
Model No MUH 0521 - 3700 Watts
& 21 Amps; 208/240 V; - Heater
.25 Amp; 208/240 V - Motor

Loren Cook Ventilation Fan

High Temperature exhaust

Model: 10CV17D

20 A Breaker, 115 V; 1725 RPM; 1/6 HP
S/N: 28956479440000007010601

Dayton Blower
Model 2C940

i Fantech Dehumidifier
Model No. 55



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.
Pumping Station:  Hillcrest Pumping Station

TPI Corporation

Model P3P5507T
Quantity: 1

480 V: 7.5 KW, 3 Phase,
Wall Mount Thermostat

Exhaust Fan EF-1

Greenheck Model SE2-16-417-A3
16" Direct Drive

Serial No. 06H26234

Direct Drive

Exhaust Fan EF-2
Greenheck Model BSQ-70-4
12" Centrifugal Inline Fan
Serial No. 06H26876

Belt: 3L-360R
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Chromolox Electric Unit Heater

Cat No. HD3D-500 004-305708-119
Quantity: 1

480 V; 5 KW, 3 Phase,

Wall Mount Thermostat

Location: Hypo Room

Exhaust Fan EF-3
Greenheck Model BSQ-70-4
12" Centrifugal Inline Fan
Serial No. 06H26915

Belt: 3L-370R

Location: Hypo Room

Two Louvers to be cleaned annually - Left is a gravity dampner in pump room,
On right is a fixed slot louver in chemical feed room
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HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station: Hoopes Pumping Station

Supervisor's Office

Window Air Conditioning Unit
Amana Model 5P2MY

MFG No. P1162301R

SIN: 9211201937

5.2 Amp; 555 Watts

Chromalox Electric Unit Heater
Cat No. HCH-301M

277 V; 1 Phase; 3000 Watts
EF-1

Supervisor's Office

Chromalox Electric Unit Heater
Cat No. HCH-301M

277 V; 1 Phase; 3000 Watts
EF-2

Lab Room

Chromalox Electric Unit Heater
Cat No. HCH-101M

277 V; 1 Phase; 1000 Watts
EF-3

Restroom

Chromalox Electric Unit Heater
Cat No. HCH-071M

277 V; 1 Phase; 750 Watts
EF-4

Lower Level

Chromalox Electric Unit Heater
Cat No. HCH-071M

277 V; 1 Phase; 750 Watts

EF-5

Lower Level - Pump 1 Valve area




Chromalox Electric Unit Heater
Cat No. HCH-051M

277 V; 1 Phase; 500 Watts
EF-6 Valve Nook - Lower Level

Chromalox Electric Unit Heater
Cat No. HCH-501M

277 V; 1 Phase; 5000 Watts
EF-7 - Lower Level Pump Area

Chromalox Electric Unit Heater
Cat No. HCH-501M

277 \V; 1 Phase; 5000 Watts
EF-8 - Lower Level Pump Area

Chromalox Electric Unit Heater
Main Floor Ceiling

277 Volt; 1 Phase

VUH-1

Chromalox Electric Unit Heater
Main Floor Ceiling

277 \V; 1 Phase

VUH-2

HOOPES - PAGE 2




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station: Kennett Pike Pumping Station
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.

Exhaust Fan EF-1

Location: Hypo Room

Greenheck Model No. BSQ-70-LMD
Serial No. 10824850070

Belt: A-36

Exhaust Fan EF-2

Location: Pump Room
Greenheck Model No. BSQ-80-3
Serial No. 06H26880

Belt: 4L-370R

Includes intake louvers

Exhaust Fan EF-3

Location: Pump Room

Greenheck Model No. SBE-1H20-3
Serial No. 06H26272

Belt: 4L-270

Includes intake louvers

Gravity Dampner - to be cleaned annually
Located in Main Pump Room
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I

Exhaust Fan EF-4

Greenheck Model No. BSQ-120-5
Serial No. 06H26870

Location: Pump Room

Belt: 4L-430

Includes Intake Louvers

Electric Unit Heater - EUH-1
Chromolox Model No. HD3D-1000PST
004-305709-089

480 V; 10 KW; 3 Phase

Location: Hypo Room

Electric Unit Heater - EUH-2
Chromolox Model No. HD3D-2000
004-305496-022

480 v; 20 KW, 3 phase

Location: Pump Room

Electric Unit Heater - EUH-3
Chromolox Model No. HD3D 500
004-305492-015

480V; 5 KW; 3 Phase

Location: Basement
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Dehumidifier
Mobile DH
Dayton

Fixed Slot Louver located in Chlorine Room.
To be cleaned annually



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.
Pumping Station: New Castle Pumping Station

Electric Unit Heater - EUH-1
Location: Pump Room
Chromoloz Model No. HD3D-750
Serial No. 004-305492-023

480 V; 7.5 KW; 3 Phase

Electric Unit Heater - EUH-2
Location: Pump Room
Chromoloz Model No. HD3D-750
Serial No. 004-305492-023
480V, 7.5 KW, 3 Phase

Exhaust Fan - EF-1

Location: Pump Room

Greenheck Model No. SE2-16-417-A3
Serial No: 06100123

Direct Drive

Exhaust Fan - EF-2

Location: Pump Room
Greenheck Model No. BSQ-70-4
Serial No: 06H26878

Belt: 3L-360
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Gravity Louver
Location: Pump Room

Electric Unit Heater - EUH-3
Location: Hypo Room

Chromolox Model No. HD3D-500PS
Serial No. 004-305708-120

480 V; 5 KW; 3 Phase

Exhaust Fan - EF-3

Location: Hypo Room
Greenheck Model No. BSQ-70-4
Serial No. 06H026916

Belt: 3L-360

Fixed Slot Louver in Chlorine Room
To be cleaned annually
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HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.

Modine Hydronic Unit Heater
Model: HSB 86SB01SA

S/N: 39011019-5335-

1/8 Hp, 115V 2.2 Amps
Typical of four on Third Floor
Washwater Tank Area

Carbon Locker Room
One Vent Fan in Men's Room
No Data

—

Outside Louver Associated
with Men's Room Fan
Clean annually




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex

PFP - PAGE 2

ﬂ___l-"-——"“"s_ Carbon Locker Room
Two (2) Steam Wall Unit
Radiators

No Data

Dry Chemical Storage Area - 2nd Floor
Modine Unit Heater Model HSB 33SB01SA
' 1/25 HP; 115 V; 1.3 Amp

;ﬁ Serial Number 39011119-5250

-—

Dry Chemical Storage Area - 2nd Floor
Modine Unit Heater Model HSB 33SB01SA
1/25 HP; 115 V; 1.3 Amp

Serial Number 39010619-5222

Dry Chemical Storage Area - 2nd Floor
Modine Unit Heater Model HSB 33SB06SA
1/6 HP; 115V; 2.1 Amp
Serial Number 18101819-5025




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Porter Complex

PFP - PAGE 3

Carbon Room
Modine Model HSB 33SB06SA
1/6 HP; 115V; 2.1 Amp
S/N: 18101819-5024

Carbon Feed Room Blower
No Data

Carbon Room ductwork to be cleaned
Annually

Dry Chemical Storage area
Exhaust Fan

Split Unit on Roof

Sanyo R410A Model C2472
S/N: 0044012 85221344675000
230 V; 10.8 Amp; single phase
Date: 4/11

Split Unit on Roof

Sanyo R410A Model C3672R
S/N: 0015111

230V; 13.8 Amp; single phase



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Porter Complex

PFP - PAGE 4
Split Unit on Roof
Sanyo R410A Model C3672R
S/N: 0020911
230V, 13.8 Amp; single phase

Split Unit on Roof
SanyoR410A Model C3672R
. S/N: 0007092

Split Unit on Roof

Sanyo Flexi Multi Inverter Model CMH 3172
S/N: 0012193 85221344585002

230 V; single phase

Date: July 2009

e Split Unit on Roof

Mitsubishi Model MUZ-FHO9NA
230V; 15 Amp

R410A Refrigerant

Control Room
Sanyo Model KMHS0972
S/N: 0084193 8522134476000
230V, 0.15 A; One Phase
Tied to CWH3172

Sep-09

Control Room

Sanyo KHS3672R
S/N: 0057393

230V; 0.5A; 1 Phase
i Tied to C3672R



Station:

Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Porter Complex
| Control Room Closet PFP - PAGE 5
Loren Cook Duct Fan
Geminin Series 140 Sonebuster
115V; 1.2 Amp

Porter Lab

Mitsubishi Split Unit

odel No. MSZ-FHO9NA
08/230 Volt, Single Phase
ear: 2018

SCADA Room Near Lab
Mitsubishi Split Unit

Model No. MSZ-FHO9NA
208/230 Volt, Single Phase
Year: 2018

Heat Pump for Lab and SCADA
Mitsubishi Split Unit '

Model No. MSZ-2C20NAHZ2

Service Ref no: MXZ-2C20NAHZ2-U1
208/230 Volt, Single Phase, 40 Amp
Year: 2018

Porter MCC/Electric Room
Two (2) Wall Units

Steam Radiators

Direct Drive

MCC/Electric Room
Sanyo Model THW3672R
S/N 0006512

= 230V; 0.8 A; 1 Phase

" Tied to C3672R



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex

PFP - PAGE 6
MCC/Electric Room
Three (3) Electric Unit Heaters
Ceiling Mounted
No Data
Direct Drive

MCC/Electric Room
Sanyo THW3672R
S/N 0006212

Tied to C3672R

Carbon Feed Room

Lower Level

New York Blower Junior Fan
Shop No K13827 100

Size: 75FC

With GE Motor

~ Model: 5SKC37RN35H

" 1/2 Hp; 115V; 8.8 A; 1725 RPM

Lime Feed Room

Blower: Baldor Motor

Cat No. VMB B46

Spec No 846734X269

1 Hp; 208V, 3.7 A; 3 Phase; 1725 RPM

J Ladies Rest Room
i Wall Unit Steam Radiator
No Data

Supervisor's Office

Sanyo Model KMHS0972

S/N 0084393 85221344576000
230 V; 1 Phase

Date: Sept 2009

Tied to 3172




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex
PFP - PAGE 7
Maintenance Supervisor's Office
Sanyo Model KMHS0972
S/N 0077593 85221344576000
230 V; 1 Phase
Date: Sept 2009
Tied to 3172

Maintenance Foreman's Office
Mitsubishi Model PKA-A12HA7
230V; 15 Amp; Nov. 2018
S/N: 8YA11926A

Roof Top Unit for Foreman's Office
Mitsubishi Model PUZ-A12NKA7
230 V; 15 Amp; R410A Refrigerant
Feb., 2019

S/N 82U05616B

Porter Vestibule
Two Wall Units
Steam Radiators
No Data

Porter Lobby
Two Duct Diffusers
IXT

Break Room

Sanyo Model KS2472

S/N 0121912 85221344590000
230 V; 1 Phase

Date: April 2011

Tied to 2472




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex

PFP - Page 8

Break Room
Four (4) Steam Radiators
i No Data

Men's Rest Room
Wall Unit - Steam Radiator
No Data

Locker Area Near Boiler

Trane Steam Unit Heater
Model No UHSA-038S-8C-AAC
S/N: D91H08892

Loading Dock, Near Elevator
Trane Steam Unit Heater
Model No UHSA-038S-8C-AAC
S/N: D91H08890

Odd Side Filter Area

Belt Driven Fan

3' X 3' Wall Unit to Outside
Extraction Air

Beit: 4L-290R

Even Side Filter Area

Belt Driven Fan

3' X 3' Wall Unit to Outside
Extraction Air

Belt: 4L-290R




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex
PFP - Page 9

Filter Deck

Trane Steam Unit Heater
Model No. UHSA-042-8C-AAC
S/N: Painted - No Data

Filter Deck

Trane Steam Unit Heater
Model No. UHSA-042-8C-AAC
S/N: D91H08895

Filter Deck

Modine Hydronic Unit Heater
Model No. HSB 63S01

S/N: 39014909-9769

115V; 112 Hp; 1.7 A; 1 Phase

PFP - Basement

Modine Hydronic Unit Heater
Model: V95501

S/N: 39014512-1305

115V; 112 Hp; 2.7 A; 1 Phase
Near HS No. 1

PFP - Basement

Modine Steam Unit Heater
Unit No. V59SB01SA

S/N: 39013616-5261
115V; 1 Phase; 1.4 A
Replaced in 2017

Near Stairs

PFP - Basement

Trane Unit Heater

Model No. UHPA-102P-4A-BAD
S/N: D911H08903

Near the Zinc Feed



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex

PFP - Page 10

Filter Gallery

Steam Heat Exchanger
23 Tube

Replaced in 2018

! Fitter Gallery

Loren Cook Blower

Job No. 2 902991930 091

1" Model No. 245 CA SWSI

= [ Mark 002 1725/0000-60--460
_ Belt: A-60

Magnatek Motor

Part No. 9-391183-60
Frame: 145T

2 Hp; 1755 RPM; 230/460 V
7.2/13.6 Amp

Metering Building
Gravity Damper - One
No Data

. Metering Building

- Greenheck Blower Fan, Ducted
Model No. SFD-S-SB-C4-TH
S/N: D4H23929

EF-1

Direct Drive

Metering Building

Unit Heater

Marley Electric Washdown/Corrosion Resistant
Model No. QWD 05212BT000

5.0 KW; 240 V; 1 Phase; 22.6 Amp

Installed in January 2017



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex
PFP - Page 11
PFP - Garage
Trane Steam Unit Heater
Model No UHSA-060S-8C-AAE
S/N: D91H08896

PFP - Garage

Trane Steam Unit Heater
Model No UHSA-060S-8C-AAE
S/N: D91H08897

Lime Silo - Lower
Heatflo Unit Heater - Electric
No Data

Lime Silo - Lower
Dayton Fan Model 2C713B
1550 RPM; 1/20 Hp; 115 V; 1.8 Amp

Lime Silo - Upper
Dayton Fan Model 2C713B
1550 RPM; 1/20 Hp; 115V; 1.8 Amp

. Lime Silo - Upper

| Dayton Unit Heater

. Modet No. 2YU70

480 V; 10 KW; 3 Phase; 0.22 Amp




Appendix A )
HVAC Equipment List
City of Wilmington
Department of Public Works
Station: Porter Complex
PFP - PAGE 12
| Motorized Louver/Shutter

Model No. 2C831B
120 V; 0.21 Amp

= PFP - Sludge Building

"~ Heatflo Unit Heater - Electric
Cat No. HLH-C-10-43-30-00
MFG Part No. 004-303380-503
10 KW; 480 V

PFP - Sludge Building - Lower Floor

Chromalox HCH-501 172PP Electric Unit Heater

Wall Mount 4
480V: 5000 Watt; 3 Phase J

PFP - Hypo Room
18-inch Exhaust Fan
No Data

Motorized Louver
No Data

. PFP - Fluoride Room
_' 18-inch Exhaust Fan
- No Data




Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Station: _ Porter Complex

X ——

e —— —

=

PFP - Page 13

PFP - Fluoride Room
Motorized Louver
No Data

- _-"Ice Machine - Porter Operator's Area
'3l Scotsman Brand

Model CU1526SA-1A

Serial No. 17011320014000
Refrigerant Charge: R404A

115V, Single phase; 7.7 Amps

Two Hydronic Unit Heaters:
Modine Model HC 24SB01SA
1/25 Hp; 115 Volt; 1.3 Amp

Serial No. 39104018-5087
1st Floor of Gate House

Serial No. 39104018-5093
1st Floor of Gate House

One Hydronic Unit Heat in basement of Gate House
Modine Model No. 47SB0O1SA

Serial No. 39105018-5464

1/12 Hp; 115 volt; 1.7 Amp

Dayton Dehumidifier Unit
Located in Basement of Gate House

L]

Six Hot Water Convectors located on Second Floor.
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HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Porter Complex

PFP - Page 14

Low Lift Pump Station

Two Axiom High Efficiency Water Source
Heat Exchangers

Trane Model EXEH 0424

S/N: W11A01441 & W11A01442

Oder No. D6N433A- A&B

Compressor: 460 v; 3 phase; 11.3 Amp
Blower 265 v, 1 Phase, 3/4 HP

R410A Refrigerant, 61.5 Oz.




c Appendix A

HVAC Equipment List
City of Wilmington
Department of Public Works

Station: Waterworks Center - BAS System

Assistant Director's Office
Split Unit

Cubicle Area
Ventilation Units

Water Quality Supervisor
Office
Split System

___ Oraginc Lab
" Split Unit

Main Lab Area
Split Units _===

Vestibule
Floor Radiator

e



WATERWORKS CENTER - PAGE 2

Conference Room First Floor
ii‘SpIit Unit

' Conference Room First Floor
- Floor Radiator

Staircase Split Unit

Second Floor Conference Room
Split Unit

| Utility Room

— Second Floor
Berko Unit Heater

SCADA Room
Split Unit

Basement Staircase
Floor Radiator




o WATERWORKS CENTER - PAGE 3

Lunchroom
Three Spilit Units

~ 4§ Model No, MII5093SF09
. SIN: FC11755636
50 Gallons; 9 KW

Lower Level Restroom
Ventilation Fan

Koolaire Ice Machine
Model No: K400

Serial No. 1120456056
115 Volt; 12.7 Amp
Refrigerant: 410A

Scotsman lce Machine Filter
REPLACE ANNUALLY

Not Shown in Photos, but included in Scope:
A/C Roof Top Units - 4 Filters, each 20" x 20" x 4"
Lab Fume Hood Exhaust: Belt No. 4L.-260



Appendix A
HVAC Equipment List
City of Wilmington
Department of Public Works

Pumping Station:  Wills Pumping Station
NOTE: ALL LOUVERS (GRAVITY, ACTUATED, FIXED) MUST BE CLEANED ANNUALLY.
MCC ROOM

Chromolox Electric Unit Heater
Model: HD3-500
208 V; 5 KW; 3 phase; 0.6 Amp

|

~_ Markel Electric Unit Heater
Quantity: 3

Model: F3F5505T

~ 208 Volt, 5 KW; 3 Phase; 0.7 Amp

Actuated Louvers
Quantity: 4

Belimo Actuator for Louvers
EFB120-S N4 Model

240 Volt

Typ of 4

Yaskawa VFD Controllers
Z1000 Model

VFD’s control Louvers
200V 10.6 Amp




WILLS Pump Station - Page 2

_ Control Panel for VFD Controlled Exhaust Air EF-1, -2 and -3

CONTROL ROOM and BATHROOM

Electric Baseboard Heaters
Quantity: 2
110 V;15 Amp

DUCT/MECHANICAL ROOM

- New York Blower (2003)
Shop No. X01118100

24" FRP Fume Exhauster
3000 CFM; 240 Vot

Two Gravity Louvers
Located in Duct Room
To Be Cleaned Annually -

&
-

it

.5




SCREEN ROOM WILLS Pump Station - Page 3

Markel Electric Unit Heater
Quantity: 2

Model: F3F5505T

208 Voit; 5 KW: 3 Phase; 0.7 Amp

A

Indeeco - Triad Unit Heater
Washdown - Corrosion Resistent
Model: 234-U11N-00500-3510
Quantity: 3

5 KW, 208 V; 3 Phase: 20 Amp

Loren Cook Exhaust fans (3)
Model: 402 ACRU 402R8B

= 208 V: 1.5 Hp; 1725 RPM,;
10500 CFM - January 2019
S/N: 076SH90802-00/0000701
S/N: 076SH90802-00/0000702
S/N: 076SH90802-00/0000703

Penn Ventilator

No Data Available

Located over Screen Room
Belt: 4L-270

s or Blower in Duct Room
8 | ouvers should be cleaned.

'!-“‘ Y



SECTION PF

PROPOSAL FORM

DATE: ©/12/2020 Contract 21004 WD

TO: Manager, Division of Procurement and Records
City/County Building — Fifth Floor
800 French Street
Wilmington, DE 19801

FOR: Department of Public Works
Gentlemen:

Having carefully examined the Request for Proposal entitled “HVAC and Related
Systems Inspection and Maintenance Services, Contract No. 21004 WD,” and having become
familiarized with their requirements and baving visited the sites of the work and noted all
conditions affecting the work, the undersigned hereby proposes to furnish the services described
in the Request for Proposal for the following prices:

ITEM-1: Scheduled Inspection and Maintenance Services for a 30 498
twelve month Period - Lump Sum = $_

Thirty Thousand Four Hundred Ninety Eight Dollars

ITEM-2: Unscheduled On-call Maintenance and Repair Services
consisting of on-site man hours for a lead technician in response
to specific requests by the City 8500
$85.00 per hr. x 100 hrs. = $

Eight Thousand Five Hundred Dollars

ITEM-3: Unscheduled On-call Maintenance and Repair Services
consisting of on-site man hours for a crew of two technicians
and/or mechanics in response to specific requests by the City 8 500
$170.00 per hr. x 50 hrs. = $

. .. . Eight Thousand Five Hundred Dollars
ITEM-4: Emergency Services consisting of on-site man hours for a

lead technician in response to specific requests by the City 6.375
$127.50 per hr. x 50 hrs. = $_
Six Thousand Three Hundred Seventy Five Dollars
ITEM-5: Emergency Services consisting of on-site man hours for a
crew of two technicians and/or mechanics in response to
specific requests by the City 12750
$25500 per hr. x 50 hrs. = $

Twelve Thousand Seven Hundred Fifty Dollars

FY 2021 HVAC Inspection PF-1 03/02/20
and Maintenance



ITEM-6: Unscheduled On-call Maintenance Services consisting of
on-site man hours for a lead ATC technician in response
to sgeciﬁc requests by the City
$120.00 per hr. x 50 hrs. = $6.000
Six Thousand Dollars

ITEM-7: Unscheduled On-call Maintenance Services consisting of
on-site man hours for a crew of one ATC technician
and one helper in response to specific requests by the City
$185.00 per hr. x 25 hrs. = $4.625

Four Thousand Six Hundred Twenty-Five

ITEM 8: Spare Parts Allowance $10,000
ITEM 9: Capital Improvement Allowance $15,000
TOTAL OF ITEMS 1,2,3,4,5,6,7, 8 and 9 5 102,248

One Hundred Two Thousand Two Hundred Forty Eight Dollars

Work under this Contract shall be completed with 365 days from award of the Contract.

The BIDDER acknowledges receipt of Addendum and or Addenda No. 1 , No. 2 R

No. prior to submitting a proposal on this Contract.

The BIDDER also agrees that all work required under this Contract is covered by the prices
stated hereinbefore and that no other payments will be allowed. The BIDDER further states that
his official address for receiving communications is as shown at the beginning of this Proposal.

FY 2021 HVAC Inspection PF-2 03/02/20
and Maintenance



Diamond Mechanical, Inc.

FIRM:
ADDRESS: 3588 Peachtree Run Dover, DE 19901
CITY OF WILMINGTON
BUSINESS LICENSE NO:
ATTEST:
FEDERAL LD. NO.: 82-2377128
PER: Gary K. Fowler, Jr.
Name (typed or printed)
TITLE: Vice President

SIGNATURE: 9&/ AN . Q\

302:697-7694 -~

TELEPHONE NO:

FAX NO: 302‘697-1328

Fmail : gfowler@diamondmechanical.net
FY 2021 HVAC Inspection PF-3

and Maintenance

03/02/20



CONTRACT: 21004WD s
{Rev. 10/09)

Failure to submit this completed form will be cause for rejection of your proposal

Bidder acknowledges that he has read the D.B.E. goal provisions of the City for this fiscal year and that
bidder will expend the dollar amount of the contract for D.B.E. subcontractors through the use of the
following disadvantaged business enterprises, subject to the certification by the City, as subcontractors
and that Bidder has made good faith efforis* as evidenced by its listing of disadvantaged businesses
that were contacted as detailed herein and on the following pages. (Must be compietely filled out.)

CITY OF WILMINGTON
DISADVANTAGED BUSINESS ENTERPRIS. ["D.B.E.")
SUBCONTRACTOR LISTING
M Dollar
[:8.E. Firm Name Mailing Address & Type of Amount
IRSNumbers Contact Number Service of
Contract
A w%\w N/ A
K‘%
Total Dollar Amount to %”‘\
be Expended for "\,\
Disadvartaged | T .
Business Enterprises RN
Total Amount of N -
Contract e
Percentage of Contract
used for D.B.E.
Gary K. Fowler, Jr. Vice President
Name of Authorized Official of Bidder Title
Diamond Mechanical, Inc.
Company

*Goad faith efforts shall be evidenced by listing each and every disadvantaged business enterprise
(DBES) contacted, showing the name and address of each, the names of contact persons, telephone
numbers, sources used to identify DBEs, methods used to make contact, dates firms were contacted.
responses, dates responses were received, type of subcontract, reasons for rejection, and estimated
vaiue of subcontract.

Mayor’s Office of Economic Development — SMBEO/DBE Office 12/2016 Page 7
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CONTRACT: 21004WD FORM DBE-3
(Rev. 10/09)

Failure to submit this completed form will be cause for rejection of your propes2!

CITY OF WILMINGTON
DISADVANTAGED BUSINESS REGISTRATION VERIFICATION FORM

m——
——

I | NAME o
] 2 ADDRESS: NIA
3. Pi-!O”NI-;-H, PRODUCT OR SERVICE LINE:
4. TYPE OF‘MB‘M, i Corporation : Parinership - Indlividual ¢+ Other
5. EMAIL: .
6. DATE OF ORIG!NAT@{:I OF FIRM: i EMAIL. i
7| BusiNESss LiceNsES HELB, | oty | sate Other

8 | DISADVANTAGED OWNERSH;B‘Q{ FIRM:

NAME \‘«\ OWNERSHIP % OF FIRM DISADVANTAGED BUSINESS
a.
b. N
c
d .,
] ‘k‘\
£ N - - n
9. NON-DISADVANTAGED OWNERSHIP OF FIRM: ™

NAME O\ OWNERSHIP % OF FIRM '
a ‘%”a .
b S
¢ .
d o
e.
, <
B, 1 hereby certify that the information above is true and complete 1o the best of my knowledge and belief. and that § have been dulg
authorized to make this certification on behaif of the firm. “«

Gary K. Fowler, Jr. o e ke
NAME (printed) SIGN T T PR
5/12/2020 Vice President

DATE TITLE

FOR OFFICE USE ONLY

DATE RECEIVED:
DATE APPROVED:
INFORMATION VERIFIED:

Mayor’s Office of Economic Development — SMBEO/DBE Office 12/2016 Page 9




Contractor/Subcontractor

Responsibility Certification

Contractors: The City of Wilmington Division of Procurement and Records
must receive this executed form not later than at the time of
bid submission. It may be submitted prior to bid submission
for review.

Subcontractors: Must submit this form to requesting contractor.

CONTRACTOR/SUBCONTRACTOR RESPONSIBILITY CERTIFICATION
FOR DEPARTMENT OF PUBLIC WORKS CONTRACTS
VALUED AT MORE THAN $100,000

Name of Company: Diamond Mechanical, Inc.

Address: 39588 Peachtree Run
Dover, DE 19901

Contract/Project Name: | Y2021 HVAC Inspection / Maintenance
21004 WD

Contract Number:

As a condition of performing “City work” (all building or construction work or projects of
any kind or nature as provided in City Code Sec. 2-651) for the City of Wilmington,
Delaware, contractors and subcontractors (hereinafter referred to as “Bidders”) must
meet certain responsible contractor requirements and qualifications specified in the
Wilmington City Code, Chapter 2, Article VI, Division 6, Subdivision Il (Sec. 2-561 et
seq.). Pursuant thereto, the Company named above certifies the following:

PLEASE INITIAL EACH ITEM TO INDICATE COMPLIANCE
(Xs and check marks are not acceptable)



‘ ot 1. The Bidder and its employees have all valid, effective licenses,
registrations, or certificates required by federal, state, county, or local law,
including, but not limited to, licenses, registrations, or certificates required to:

a. do business in the City of Wilmington and the State of Delaware; and

b. perform the contract work, including, but not limited to, licenses,
registrations or certificates for any type of construction or maintenance
trade work or specialty work which the Bidder proposes to self-perform.

GKF 2. The Bidder meets all:

a. bonding requirements as required by the applicable law or contract
specifications; and

b. insurance requirements per applicable law or contract specifications,
including general liability insurance, workers’ compensation insurance,
and unemployment insurance.

GY¥ 3. The Bidder has a satisfactory record of integrity in accordance with Sec. 2-
537(4) of the City Code, which further states as follows:

The following provisions, while not exclusive, shall be sufficient to justify a
‘ finding of nonresponsibility:

a. failure to pay taxes and fees due and owing to the City;

b. a conviction of the contractor or a principal officer thereof for commission
of a criminal offense, as incident to obtaining or attempting to obtain a
public contract or in the performance of such contract;

c. a conviction, of the contractor or principal officer thereof, under state or
federal statutes, for embezzlement, theft, forgery, bribery, falsification or
destruction of records, receiving stolen property, or any other offense
indicating a lack of business integrity or business honesty which currently,
seriously and directly affects responsibility as a city contractor.

WF 4. The Bidder has a satisfactory record of timely performance of City
contracts in accordance with Sec. 2-537(3) of the City Code, which further states
as follows:

Contractors who are seriously deficient in current contract performance, when
the number of contracts and the extent of deficiency of each are considered,
shall, in the absence of evidence to the contrary or circumstances properly
beyond the control of the contractor, be presumed to be unable to meet this
requirement. Past unsatisfactory performance due to failure to apply necessary

Page 2 of 6



tenacity, or perseverance to do an acceptable job, shall be sufficient to justify a
finding of nonresponsibility.

C¥f s The Bidder has a satisfactory record of performance of contractual

provisions in accordance with Sec. 2-537(5) of the City Code, which further
states as follows:

Violation of contract provisions of a character which justify a finding of
nonresponsibility include:

a. deliberate failure without good cause to perform in accordance with the
specifications provided in the contract;

b. a recent record of failure to perform or of unsatisfactory performance in
accordance with the terms of one or more contracts;

c. in particular, failure to comply with prevailing wage and related federal,
state, and city requirements,

provided, however, that failure to perform or unsatisfactory performance
caused by acts beyond the control of the contractor shall not be considered to
be a basis for a finding of nonresponsibility.

e¥¢f _®. The Bidder has a satisfactory record of good faith efforts to achieve
disadvantaged business enterprise participation in accordance with Sec. 2-
537(8) of the City Code.
GYF 7. The Bidder has not been debarred or suspended by any federal, state or
local government agency or authority in the past three years.
) The Bidder has not defaulted on any project in the past three years.
€L 9. The Bidder has not had any type of business, contracting or trade license,

registration, or other certification revoked or suspended in the past three years.

GK- 10.  The Bidder and its owners have not been convicted of any crime relating

to the contracting business in the past ten years.

GKE 11, The Bidder has not at any time been found in violation of any federal, state

or local prevailing wage law.

OKF 12.  The Bidder has not within the past three years been found in violation of

any law applicable to its contracting business, including, but not limited to,
licensing laws, tax laws, prompt payment laws, wage and hour laws,
environmental laws or others, where the result of such violation was the payment
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of a fine, back pay damages or any other type of penalty in the amount of $1,000
or more.

G¥E 13.  The Bidder will pay all craft employees that it employs on the project the
current wage rates and fringe benefits as required under applicable federal, state
or local wage laws.

G 14, Al craft labor that will be employed by the Bidder for the project have
completed at least the OSHA 10 hour training course for safety established by
the U. S. Department of Labor, Occupational Safety & Health Administration.

(KF 15 The Bidder will employ craft employees in all classifications and individual
trades required to successfully perform the work related to the project.

@E 16. The Bidder has participated in a Class A Apprenticeship Program for the
past twelve months, at a minimum, for each separate trade or classification in
which it employs craft employees and shall continue to participate in such
program or programs for the duration of the project. The twelve month
participation requirement may be waived during the first year of implementation
of this Ordinance, provided that the firm is participating in a Class A
Apprenticeship Program at the time it submits its bid and submits information
showing that the construction craft workers it plans to use have adequate skills to
successfully perform the project. Once the Ordinance has been in effect for
twelve months, i.e., September 4, 2013, a waiver of this requirement will no
longer be available.

a. for purposes of this section, a Class A Apprenticeship Program is an
apprenticeship program that is currently registered with and approved by
the U.S. Department of Labor or a state apprenticeship agency and has
graduated apprentices to journeyperson status for at least three of the
past five years;

b. to ensure compliance with this section, the Bidder shall provide, with this
certification, a list of all trades or classifications of craft employees it will
employ on the project and documentation verifying it participates in a
Class A Apprenticeship Program for each trade or classification listed;

c. in order to enhance the training of its workforce and to comply with this
subsection, the firm must enroll a new person in a Class A Apprenticeship
Program for each bid submitted to the City.

(&€ 17.  The Bidder shall make all reasonable best efforts to ensure that fifteen
percent (15%) of the workforce hired for the project, especially with respect to
new workers recruited and hired for the project, includes City of Wilmington
residents. To ensure compliance with this section, the Bidder will also make
residency information on its workforce available to the City upon request.
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@Y {— 18. The Bidder has all other technical qualifications and resources, including
equipment, personnel and financial resources, to perform the referenced
contract, or will obtain same through the use of qualified, responsible contractors.

K 19.  The Bidder acknowledges that within seven (7) calendar days following
the date of receipt of Notice of Intent to Award Contract, it will provide a list of
subcontractors it plans to utilize for services in the performance of the contract.
The list must include a brief description of the subcontractor’'s scope of work. In
addition, each subcontractor providing services equaling or exceeding $100,000
must provide executed Subcontractor Responsibility Certifications containing
information equivalent to that required for the Bidder in the Contractor
Responsibility Certification. Note: Bidder must initial this item regardless of the
value of the subcontract services.

o 20. If at any time during the past five (5) years the Bidder has controlled or
has been controlled by another corporation, partnership or other business entity
operating in the construction industry, it will disclose such facts by attaching a
detailed statement to its Contractor Responsibility Certification explaining the
nature of the relationship.

o4 21.  The Bidder acknowledges that it shall be required to provide appropriate
documentation of the conditions specified in this Contractor/Subcontractor
Responsibility Certification. The Bidder also understands that the City of
Wilmington may request additional information or documents at any time as the
City of Wilmington deems necessary to evaluate the responsibility of Bidder.
Bidder agrees to provide such additional information or supporting
documentation for this Certification.

rF 22 If a Bidder fails to provide the Contractor Responsibility Certification
required by this section, the Bidder shall be disqualified from bidding the contract.
If a Bidder fails to provide other information or documentation required by the
City of Wilmington, it may be disqualified from being awarded the contract.

GHE 23. The Bidder shall notify the City within seven days of any material changes
to all matters attested to in this certification.

Under the penalty of perjury, the Bidder's authorized representative hereby certifies that
all information included in the Contractor Responsibility Certification or otherwise
submitted for purposes of determining the Bidder's status as a responsible contractor is
true, complete and accurate and that he/she has knowledge and authority to verify the
information in this certification or otherwise submitted on behalf of the Bidder by his or
her signature below.
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© <H#_ rtcA _—C 5/12/2020

Auth@d/Signature Date

Gary K. Fowler, Jr

Print Name
Vice President
Title
5/12/2020
itness Signature Date

PLEASE SUBMIT SIGNED ORIGINAL VERSION OF THIS FORM TO:

CITY OF WILMINGTON
‘ DEPARTMENT OF FINANCE, DIVISION OF PROCUREMENT
LOUIS REDDING CITY COUNTY BUILDING
800 N. FRENCH STREET, 5™ FLOOR
WILMINGTON, DE019801

Questions regarding the this form can be sent to

procurement@wilmingtonde.gov or call 302.576.2423
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DEPARTMENT OF PUBLIC WORKS

WATER DIVISION

MEMORANDUM
TO: Phil Ceresini

Purchasing Agent

Division of Procurement and Records
FROM: Samuel A. Baise Jr.

Contracts & Maintenance Supervisor

Public Works Department
DATE: June 5, 2020
Re: Contract 21004WD - HVAC & Related Systems Inspection-Maintenance Services

Recommendation of Award

We have reviewed the proposals for the subject specification and tabulate them as follows:

Bidder Grand Total

Diamond Mechanical, Inc. $ 102,248.00
Modern Controls, Inc. $ 105,240.00
1.D. Griffith, Inc. $ 110,125.00
Summit Mechanical, Inc. $ 112,625.00
Bradley-Sciocchetti, Inc. $115,800.00

Our recommendation is to award this contract to the apparent low bidder, Diamond Mechanical,
Inc. for the amount shown above. We have reviewed their response to the RFP for Contract
21004WD, and they appear to meet the specification.

APPROVED:

s
For¥elly Williams

COMMISSIONER OF PUBLIC WORKS

cc:  Vince Carroccia, Deputy Commissioner
Chris Oh, Water Services Director
Joe Dellose, Contracts & Maintenance Supervisor
Manuel Parada, Parada Construction Services, LLC



CERTIFICATE OF AWARD OF CONTRACT

I hereby certify that Contract No. 21004WD is on this 5th of June 2020 awarded to Diamond Mechanical,
Inc in the amount of $102,248.00 as per Proposal dated 5/12/20 and that this award is made in compliance
with Wilm. Code (Charter), Section 8-200, to wit:

1. Plans and specifications for the work, supplies, or materials were filed with the Department of
Finance, Division of Procurement and Records for public inspection on 3/24/20.

2. 'The advertisement calling for sealed bids on this contract was published in the News Journal on
3/24/20 & 3/31/20 stated that bids would be opened at 3:00 p.m. on 4/21/20%*

3. All sealed bids received wete publicly opened in the office of the Department of Finance,
Division of Procurement and Records in the presence of the City Auditor and Department not
represented desiring to make the purchase at 3:00 p.m. on 5/12/20. Other persons present at

the opening of the bids were:_Phil Ceresini & Tamara Thompson

4. Bids wete submitted by the following contractors in the following amounts:

Contractor Address Date of Bid Amount
Diamond Mechanical, Inc Dover, DE 5/12/20 $102,248.00
Modern Controls, Inc New Castle, DE 5/12/20 $105,240.00
1.D. Griffith, Inc Wilmington, DE 5/12/20 $110,125.50
Summit Mechanical, Inc Bear, DE 5/12/20 $112,625.00
Bradley-Sciocchetti Merchantville, DE 5/12/20 $115,800.00

*Date changed 5/12/20 per Addendum 2

5. City License Number

6. Upon recommendation of Department of Public Works and after due consideration, I
determined that the contractor to whom this award is made was the lowest responsible bidder. In support of
this determination I have received the following written recommendations, which are on file at my office:

Author Employment Position Date
Kelly Williams Commissioner of Public Works 6/5/20

L 2

Department of Finance, Division of Procurement




Diamond Mechanical, Inc.

3588 Peachtree Run Dover, DE 19901 (302) 697-7694

CERTIFIED. COPY OF RESOLUTIONS

I, the undersigned, Secretary of Diamond Mechanical, Inc., a Delaware
Corporation, hereby certify that the following Resolutions excerpted from the
Minutes of the Corporation were duly adopted by unanimous consent of the Board
of Directors of the Corporation, on the 24 day of June, 2020.

RESOLVED, that the President, of this Corporation be and he hereby is authorized
to execute and deliver on behalf of this Corporation a contract and other contract
documents by and between this Corporation and the City of Wilmington, Delaware,
Department of Finance, (City Contract 21004WD “HVAC & Related Systems
Inspection & Maintenance”), for the Contract Price of $102,248.00; and

FURTHER RESOLVED, that the Secretary of this Corporation be and he hereby is
authorized to attest to the said contract and other documents.

| further certify that the foregoing Resolutions have not been rescinded or modified
and remain in full force ad effect

| further certify that the following are the names of all officers qualified to sign for
the Corporation

President. Thomas J Hartley
Vice President. Gary K. Fowler, Jr.
Corporate Secretary: Gary K Fowler, Jr.

IN WITNESS WHEREOF, | have hereunto set my hand and the seal of the
Corporation this 24 day of June, 2020 A.D.

O Corporate Secfétary




Delaware

The First State

I, JEFFREY W. BULLOCK, SECRETARY OF STATE OF THE STATE OF
DELAWARE, DO HEREBY CERTIFY "DIAMOND MECHANICAL, INC." IS DULY
INCORPORATED UNDER THE LAWS OF THE STATE OF DELAWARE AND IS IN GOOD
STANDING AND HAS A LEGAL CORPORATE EXISM@ SO FAR AS THE RECORDS

OF THIS OFFICE SHOW, AS OF THE TWENTY-SIXTH DAY OF JUNE, A.D. 2019.

N

nﬂny W. Builoce. Secsetury of Stale )

6447567 8300
SR# 20195673946

You may verify this certificate online at corp.delaware.gov/authver.shtml

Authentlcatnon: 203110771
Date: 06-26-19




OP ID:

DIAMO-2
DATE (MM/DD/YYYY}

CERTIFICATE OF LIABILITY INSURANCE 07/15/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
ELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
EPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

——
ACORD
v

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

[RODUGER A 302-674-3500 SQNTACT William J. Strickland
ran
P.0. Box 918 . oen¥ PHONE —"302-674-3500 7% oy 302-674-2909

Wil ) Striekiand AL,
INSURER(S) AFFORDING COVERAGE NAIC #
iNsurer A : Donegal Mutual 13692
6'§‘r’r?§3d Mechanical Inc INSURER B :
Bovar o 39903 INSURER C :
INSURERD :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER;

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE POL SUBR POLICY NUMBER RO rY) [MMBONYY LIMITS

A | X | COMMERCIAL GENERAL LIABILITY EAGH OCCURRENCE s 1,000,000
| cLamsmaoe [ X occur CPA8958728 01/01/2020| 01/01/2021 | DAMACETORENTED [ 500,000
L MED EXP (Any one person) ] 10,000
L] PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 3,000,000
POLICY FES Loc PRODUCTS - COMP/OP AGG | § 3,000,000

QTHER: $
. | AUTOMOBILE LIABILITY wﬂsmew LimiT $ 1,000,000

L ANY AUTO CAAB8958728 01/01/2020|01/01/2021 | BODILY INJURY (Per person) | $

OWNED SCHEDULED

|| AUTOS ONLY AUTOS BODILY INJURY (Per accident) | §

|| RO onwy RONRNES .E’%Lm\t AMAGE s

$
A | X |umereLtauas | X | occur EACH OCCURRENCE $ 5,000,000
EXCESS LIAB CLAIMS-MADE CXL8958728 01/01/2020 | 01/01/2021 | , - .o ore s 5,000,000

DED ‘ X | RETENTION § 0 $

PER OTH-

A rﬁgéﬁgﬁg&%@;ﬁ&ﬁﬁ#{ yi WCI18958728 01/01/2020| 01/01/2021 X |§TATUTE ] (ER 1,000,000
s emEemEpeoe [, e N PR .
Mandatory In'NH) E.L. DISEASE - EA EMPLOYEE] $ e
It yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT Y,

A |Installation Fltr CPA8958728 01/01/2020| 01/01/2021 200,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)

Contract Number 21004WD. When required by an executed written contract,
City of Wilmington is and additional insured to commercial general liability
coverage, but only as their interests may appear with respects to work
performed by the insured. Umbrella is follow form.

CERTIFICATE HOLDER

CANCELLATION

City of Wilmington
800 French St

.

CITYO-3

Wilmington, DE 19801

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

T f) e S

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



-----CONTRACT--—---

THIS AGREEMENT made the I'H’h day of :rU| y in the year Two Thousand
Twenty and between the City of Wilmington, a municipal corporation of the State of Delaware,
acting through the agency of the Department of Finance, Division of Procurement and Records,
party of the first part (hereinafter designated the Owner), and Diamond Mechanical, Inc party of
the second part (hereinafter designated the Contractors)

WITNESSETH, that the Contractor, in consideration of agteements herein made by the Owner,
agrees with the Owner as follows:

Article 1. The Contractor shall and will furnish and deliver per specifications, on contract
21004WD “HVAC & RELATED SYSTEMS INSPECTION & MAINTENANCE?” for the
Department of Public Works in accordance with Advertisement for Bids by the Department of
Finance, Division of Procurement and Records date 3/24/20 & 3/31/20 and specifications
identified as Contract No. 21004WD and by the signatures of the parties hereto, are, together with
the said Advertisement for Bids, Instructions to Bidders, Forms of Proposal, and/or other
documents pertinent thereto, hereby acknowledge and incorporated into these presents and are to
be taken as a part of this Contract.

Article 2. It is understood and agreed by and between the parties hereto that the amount of
this Contract is in the amount of One Hundred Two Thousand, Two Hundred Forty-Eight---
Dollars and §0/100 ($102,248.00) as per Proposal dated 5/12/20 to the Department of Finance,

Division of Procurement and Records.

Article 3. In the performance of this Contract, the parties agree that they shall not discriminate
or harass, or permit discrimination or harassment, against any person because of age sex, martial status,

race, religion, color, national origin or sexual orientation.
3 3 3

Article 4. This Agreement shall bind the heirs, executors, administrators, successors and

assigns to the respective parties hereto.



In witness whereof the party of the first part has, by recommendation of the Commissioner of
Public Works, caused the hand of Michael S. Purzycki, Mayor, and the corporate seal of the City
of Wilmington, attested by the City Clerk, to be hereunto affixed; and the party of the second part
has caused the hand of its’ President, (or his authorized representative) and its’ corporate seal,

attested by the Sectetary or assistant Secretary, to be hereunto affixed.

Dated the day and year first above written in the City of Wilmington, County af New Castle, State

of Delaware.

Signed, Sealed and delivered
in the ptesence 0

LTV

Witness

ATTEST:
mﬂ%City Cler %7&“5 ’ E

Diamond Mechanical, Inc

U&uu& Mﬁﬁv&

Witness

ATTEST:

=




